MIAMI-DADE

MEMORANDUM

Date: October 2, 2007
To: , Honorable Chairman Bruno A. Barreiro

and Members, Board of County Commissioners Agenda Item No. § (R)3E 1
From:

Subject: Contract award recommendation for design of upgrades to the John E. Preston Water Treatment
Plant, Pipelines, Wellfields, Re-Pumping Facilities, Remote Storage and Appurtenant Facilities -
Project No: EQ6-WASD-11; Contract No: EO6-WASD-11

Recommendation

This recommendation for award for Contract No. E06-WASD-11 between URS Corporation Southern and Miami-
Dade County has been prepared by the Miami-Dade Water and Sewer Department (MDWASD) and is recommended
for approval. The Consultant is to provide engineering and construction management services to upgrade the
infrastructure and operations of MDWASD's drinking water treatment plant.

Scope

PROJECT NAME: Design of Upgrades to MDWASD's John E. Preston Water Treatment Plant,
Pipelines, Wellfields, Re-Pumping Facilities, Remote Storage and Appurtenant
Facilities.

PROJECT NO: E06-WASD-11

CONTRACT NO: E06-WASD-11

PROJECT DESCRIPTION: The Consultant, URS Corporation Southern, is to provide engineering and
construction management services to upgrade the infrastructure and
operations of MDWASD's John E. Preston Water Treatment Plant, and it's
associated pipelines, wellfields, re-pumping facilities, remote storage and
appurtenant facilities.

The scope of services include engineering design services for plant
upgrade and expansion projects as well as renewal and replacement (R&R)
projects for the plant’s existing facilities. R & R services include evaluation
of existing equipment condition, capacity and useful life expectancy as well
as preparation of a prioritized rehabilitation or replacement schedule.

e . In addition, design services include, but are not limited to, performing

Pl preliminary site investigations, survey, geotechnical work, hydraulic
modeling and analysis, coordination with other utilities, preparation of
design reports, and preparation of drawings and contract specifications for
civil and hydro-geological services, structural, mechanical and electrical
projects. Services during the permitting and procurement phases include
obtaining dry-run permits to produce a final design, participation in obtaining

i o final environmental and building permits and providing assistance during the
B S bidding and negotiation of the upgrades. Construction related services are
£ required to provide technical support during construction on an as-needed

basis. Technical support during construction is anticipated to include tasks
such as site inspections, attendance at meetings, review of shop drawings,
processing pay estimates, responding to information requests, review of
claims and potential change orders, review of contract schedules and

h




PROJECT LOCATION:

PRIMARY COMMISSION DISTRICT:

APPROVAL PATH:

OCI A&E PROJECT NUMBER:
USING DEPARTMENT:
MANAGING DEPARTMENT:

Fiscal Impact / Funding Source

schedule of values, and as-built drawings. Project coordination services are
anticipated to include establishing a plan to implement projects, establish
and track project schedules, budgets and deadlines, prepare status reports
and attend meetings as requested.

Additional tasks include:

« Evaluation and formulation of plans for improving or optimizing the
treatment processes including designing and conducting pilot studies and
providing construction cost and operation and maintenance estimates.

« Perform studies and provide recommendations related to improving plant
operations and efficiency including safety, staffing, energy conservation,
security, residuals management, corrosion control and asset management
issues. This includes onsite training for MDWASD personnel on an as
needed basis, preparation of operation and maintenance manuals and
operational practices manuals. The services shall also include on-site
working personnel.

« Provide services for evaluation of regulatory requirements including
preparation of compliance documents and reports.

» Provide technical support and assistance for computer system data
integration with the programs and systems currently utilized. Provide
assistance in selecting and procuring software and hardware
enhancements.

* Provide other engineering services related to the upgrades at the water
treatment plants as required, such as, participation on a Miami-Dade
County Technical Advisory Committee.

John E. Preston Water Treatment Plant - 700 West 2 Avenue, Hialeah, FL

District 6 Rebeca Sosa

Board of County
Commissioners

E06-WASD-11
Miami-Dade Water and Sewer Department

Miami-Dade Water and Sewer Department

FUNDING SOURCE:

PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET PROJECTS:

SOURCE

Water Renewal & Replacement Fund, WASD Revenue Bonds Sold,
and Future WASD Revenue Bonds Sold

No
No

AWARD
BUDGET PROJECT / DESCRIPTION ESTIMATE
9650041-WATER TREATMENT PLANT - $4,000,000.00

HIALEAH/PRESTON IMPROVEMENTS
Book Page: 323  Funding Year: Adopted Budget Book for
FY 2006-07, Prior Year Funds
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PROJECT TECHNICAL
CERTIFICATION REQUIREMENTS:

NTPC'S DOWNLOADED:
PROPOSALS RECEIVED:

CONTRACT PERIOD:

CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:

9650161-WATER TREATMENT PLANTS REPLACEMENT  $4,800,000.00
AND RENOVATIONS

Book Page: 324  Funding Year: Adopted Budget Book for

FY 2006-07, Prior Year Funds

Project Totals: $8,800,000.00

TYPE CODE DESCRIPTION

Prime 6.03 WATER AND SANITARY SEWER SYSTEMS -
WATER AND SANITARY SEWAGE TREATMENT
PLANTS

Prime 11.00 GENERAL STRUCTURAL ENGINEERING

Prime 12.00 GENERAL MECHANICAL ENGINEERING

Prime 13.00 GENERAL ELECTRICAL ENGINEERING

Prime 16.00 GENERAL CIVIL ENGINEERING

Prime 17.00 ENGINEERING CONSTRUCTION MANAGEMENT

Other 6.01 WATER AND SANITARY SEWER SYSTEMS -
WATER DISTRIBUTION AND SANITARY
SEWAGE COLLECTION AND TRANSMISSION
SYSTEMS

Other 6.02 WATER AND SANITARY SEWER SYSTEMS -
MAJOR WATER AND SANITARY SEWAGE
PUMPING FACILITIES

Other 9.02 SOILS, FOUNDATIONS AND MATERIALS
TESTING - GEOTECHNICAL AND MATERIALS
ENGINEERING SERVICES

Other 10.09 ENVIRONMENTAL ENGINEERING - WELLFIELD,
GROUNDWATER, AND SURFACE WATER
PROTECTION AND MANAGEMENT

Other 15.01 SURVEYING AND MAPPING - LAND SURVEYING

113

2190 Calendar days: Six (6) years -
Design services for various project.
including permitting 3 years; construction
bid 1 year and construction management
2 years.

219

Yes

No



BASE ESTIMATE:
BASE CONTRACT
AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

EXPLANATION

SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONSULTANT:
COMPANY PRINCIPAL: -
COMPANY QUALIFIERS:

COMPANY EMAIL ]
ADDRESS: .

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
-ZIP:

$8,000,000.00

$8,000,000.00

TYPE PERCENT AMOUNT COMMENT
PSA  10% $800,000.00

$0.00

$8,800,000.00

On February 7, 2007, MDWASD Projects E06-WASD-04, E06-WASD-11
and E06-WASD-15 were advertised as a group with other MDWASD
Projects grouped separately, making for a total of 10 projects. The
advertisement stated that firms were to submit one (1) proposal per group
and the prime consultant selected for a particular project would be ineligible
for any of the remaining projects.

The Competitive Selection Committee met April 23, 2007 and ranked URS
Corporation Southern second of the eight proposals submitted for this
project. Camp Dresser & McKee, Inc. was ranked first of all the
aforementioned proposals and was recommended for award for Project No.
E06-WASD-15. URS Corporation Southern, the next highest ranked firm
was selected for Project No. EO6-WASD-11. Metcaif and Eddy, Inc. was
recommended for award for Project E06-WASD-04. The Competitive
Selection Committee waived the 2nd Tier meeting.

\

The Negotiation Committee was approved May 30, 2007. On June 15, 2007
the Negotiation Committee held its first meeting with URS Corporation
Southern. Negotiations were concluded on July 12, 2007, this is the
recommendation to award the contract to URS Corporation Southern.
Based on the Office of Capital Improvements CIIS database, the County
has completed five (5) evaluations for URS Corporation Southern with an
average overall performance of 3.75 points out of a total of 4 points.
3/23/2007

10/30/2007

URS Corporation Southern
Ronald Giovannelli, P.E.
Ronald Giovannelli, P.E.

Pedro_Zuloaga@URSCorp.com

7650 Corporate Center Drive, Suite 401

2

Miami, FL 33126



YEARS IN BUSINESS:

PREVIOUS CONTRACTS WITH
COUNTY IN THE LAST FIVE
YEARS:

SUBCONSULTANTS:

MINIMUM QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL:

Background

BACKGROUND:

101

According to CIIS, URS Corporation Southern has held fourteen (14) contracts
with various Miami-Dade County Departments for a total dollar value of
$37,935,244.

URS Corporation, Vital Engineering, Inc; ADA Engineering, Inc; Youssef
Hachem Consulting Engineering and Cherokee Enterprises, Inc.

No

MEETING DATE: 11/29/2006 SIGNOFF DATE: 12/13/2006

No

MEASURE GOAL COMMENT

CBE 35.00% CBE

CWF 0.00% Not Applicable

No

Ralph Terrero 786-552-8112 TERRERO@miamidade.gov
Patty David 786-552-8040 pattyd@miamidade.gov

MDWASD requires the services of URS Corporation Southern to obtain
comprehensive engineering services needed to evaluate, rehabilitate, and
upgrade the infrastructure and operations at the John E. Preston Water
Treatment Plant, its associated pipelines, wellfields, re-pumping facilities,
remote storage and appurtenant facilities and provide construction
management services.

URS Corporation Southern services are needed to provide a complete
evaluation for improving the treatment processes, operations, and
efficiencies, including safety, energy conservation, security biosolids
management, corrosion control and assessment management. Additionally,
to provide a complete evaluation of regulatory requirements.
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BUDGET APPROVAL &L
FUNDS AVAILABLE: M OSBM DIRECTOR

APPROVED AS TO

DATE

g~ 7~0F

LEGAL SUFFICIENCY: COUNTY ATTORNEY DATE
CAPITAL %% /é%d $Yz0/07
IMPROVEMENTS %.f« OCI DIRECTOR DATE
CONCURRENCE:
\V A — 8700}
ASSISTANN CONNTY DATE
MANAGE
CLERK DATE
DATE



Contract to Award Recommendation

Design of Upgrades

to the John E. Preston Water Treatment Plant,

Pipelines, Wellfields, Re-Pumping Facilities, Remote Storage and

Appurtenant Facilities

URS CORPORATION SOUTHERN

BUDGET PROJECT AND
DESCRIPTION:

FUNDING SOURCE:

INDEX CODES:

ASSISTANT DIRECTOR,
ENGINEERING:

DEPT. BUDGET OFFICER

ASSISTANT DIRECTOR,
FINANCE

DEPUTY DIRECTOR,
OPERATIONS

Project No. E06-WASD-11

9650041 — Water Treatment Plant —Hialeah/Preston
Improvements

9650161 — Water Treatment Plants Replacement and
Renovations

Y
Water Renewal & Replacement Fund, WASD Revenue
Bonds Sold, and Future WASD Bonds Sold

EW221 and EW244

DATE

/34 /4 P/ fecory
PEDRD VELAR DATE
"~ DIANE CAMACHO DATE

( A % Xwo 7
JOSEPH A. RUIZ, JR. DATE
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Memorandum %"ﬂ’%

Date: May 10, 2007
To: Roger Hernstadt, Director
Office of Capital Improvements A
From: Penelope Townsley, Interim Director —
Small Business Affairs, Department of Pygcugement Management
Subject: CBE Compliance Review

Project No. EO6-WASD-11
Design of Upgrades to John E. Preston WTP, Pipelines, Wellfields, Re-pumping
Facilities, Remote Storage and Appurtenant Water Facilities

The Small Business Affairs, Department of Procurement Management (SBA/DPM), formerly DBD, has
completed its review of the above-referenced project for compliance with the Community Business
Enterprise (CBE-A/E) Program for Architectural and Engineering Services. The contract measure
established for this project is 2 35% CBE sub-consultant goal.

The Construction Contracts Section of the Miami-Dade Office of Capital Improvements has submitted
proposals from Camp, Dresser & Mckee, Inc. (#1), CH2M Will, Inc. (#4), Carollo Engineers, A
Professional Corporation (#5), Earth Tech Consulting, Inc. (#6), URS Corporation Southern (#7), and

Metcalf & Eddy, Inc. (#8) for compliance review.

- Camp, Dresser- & Mckee, Inc. (#1) submitted the required Schedule of Participation that listed CBE sub-

consultants Fraga Engineers to perform General Mechanical - Engineering, General Electrical
Engineering, and Engineering Construction Management at 7.5%, San Martin Associates, Inc. to
perform General Structural Engineering and Enginecring Construction Management at 3.5%, A & P
Consulting Transportation Engineers Corporation to perform W & S Sewer Systems-Water Distribution
& Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, General
Electrical Engineering, General Civil Engineering, and Engineering Construction Management at 13%,
P(3)SM, LLC to perform Surveying & Mapping-Land Surveying at 2%, Sanchez-Zeinali & Associates,
Inc. to perform General Structural Engineering, General Civil Engineering, and Enginecring
Construction Management at 7%, and HP Consultants, Inc. to perform Geotechnical and Materials
Engineering Services also at 2%. The Letters of Intent submitted were in agreement with the Schedule
of Participation. Camp, Dresser & Mckee, Inc, is in compliance with the CBE Participation Provisions.

CH2M Hill, Inc. (#4) submitted the required Schedule of Participation that listed CRBE sub-consultants
Milian, Swain & Associates, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering Construction
Management at 15%, Cardozo Engineering, Inc. to perform W & S Sewer Systems-Water Distribution
& Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S
Sewer Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering
Construction Management at 7.5%, Vital Engineering, Inc. to perform General Mechanical Engineering
and General Electrical Engineering at 3%, Nadic Engineering Services, Inc. to perform W & § Sewer
Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer Systems-Major Water &
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Compliance Memorandum
Roger Hernstadt

May 10, 2007

Project No. E06-WASD-11
Page 2

Sewer Pumping Facility, W & S Sewer Systems-W & S Sewage Treatment Plants, Geotechnical and
Materials Engineering Services, General Civil Engineering, and Engineering Construction Management
at 2%, and CES Consultants, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treatment Plants, Geotechnical and Materials Engineering Services, General
Structural Engineering, General Civil Engineering, and Engineering Construction Management at 7.5%.
The Letters of Intent submitted were in agreement with the Schedule of Participation. CH2M Hill, Inc,
. is in compliance with the CBE Participation Provisions.

Carollo Engineers, A Professional Corporation (#5) submitted the required Schedule of Participation
that listed CBE sub-consultants CES Consultants, Inc. to perform W & S Sewer Systems-Water
Distribution & Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping
Facility, W & S Sewer Systems-W & S Sewage Treatment Plants, Geotechnical and Materials
Engineering Services, General Structural Engineering, General Civil Engineering, and Engineering
Construction Management at 28%, Nadic Engineering Services, Inc. to perform Geotechnical and
Materials Engineering Services, General Civil Engineering, and Engineering Construction Management
at 6%, and Weijdener Surveying & Mapping, P.A. to perform Surveying and Mapping-Land Surveying
at 1%. The Letters of Intent submitted were in agreement with the S¢hedule of Participation. Carollo
Engineers, A Professional Corporation is in compliance with the CBE Participation-Provisions.

Earth Tech Consulting, Inc. (#3) submitted the required Schedule of Participation that listed CBE sub-
consultants BND Engineers, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer
Systems-W & S Sewage Treatinent Plants, General Civil Engineering, and Engineering Construction
Management at 10%, Cardozo Engineering, Inc. to perform W & S Sewer Systems-Water Distribution
& Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S
Sewer Systems-W & S Sewage Treatment Plants, General Civil Engineering, and Engineering
Construction Management at 5%, Geosol, Inc. to perform Geotechnical and Materials Engineering
Services also at 2%, Milian, Swain & Associates, Tnc. to perform W & S Sewer Systems-Water
Distribution & Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping
Facility, W & S Sewer Systems-W & S Sewage T'reatment Plants, General Civil Engineering, and
Engineering Construction Management at 8%, Robayna and Associates, Inc. to perform Surveying and
Mapping-Land Surveying and General Civil Engineering at 2%. The Schedule of Participation also
listed Straight Line Engineering, Inc., a Non-CBE (at the time of proposal submitial), to perform W & S
Sewer Systems-Water Distribution & Sanitary Sewage Collection and General Civil Engineering at 8%.
Earth Consulting, Inc. is not in compliance with the CBE Participation Provisions, as a result of the 8%
deficit towards meeting the required 35% CBE goal. The CBE Participation Provisions, Section
E.2.aiii., states: “Respondents who submit a defective Schedule of Participation may be voidable.
Examples of defects include, but are not limited to incomplete Schedules, the listing of an unidentifiable
CBE-AJE, and percentage miscalculations that are not mere clerical errors apparent on the face of the
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Compliance Memorandum
Roger Hernstadt

May 10, 2007

Project No. EO6-WASD-11

Page 3

Schedule.” Additionally, Section E.2. of the same Provisions also states: “The purpose of a
subconsultant goal is to have portions of the work under the prime consultant performed by available
subconsultants that are certified CBE-A/Es for agreement values totaling not less than the percentage of
the prime agreement value set out in the proposal.” An Investigatory Hearing was held on Monday May
7, 2007 by Small Business Affairs (SBA), Department of Procurement Management to address the
firm’s non-compliance. Earth Tech Consulting, Inc. is not in compliance with the CBE Participation

Provisions.

URS Corporation Southern (#7) submitted the required Schednle of Participation that listed CBE sub-
consultants Vital Engineering, Inc. to perform General Electrical Engineering at 3%, A.D.A.
Engineering, Inc. to perform General Structural Engineering, General Mechanical Engineering, General
Electrical Engineering, General Civil Engineering, and Engineering Construction Management at 25%,
Youssef Hachem Consulting Engineering to perform General Structural Engineering at 2%, and
Cherckee Enterprises, Inc. to perform General Mechanical Engineering and Engineering Construction
Management at 5%. The Letters of Intent submitted were in agreement with the Schedule of
Participation. URS Corporation Southern is in compliance with the CBE Participation Provisions.

* Metcalf & Eddy, Inc. (#8) submitted the required Schedule of Participation that listed CBE sub-
- consultants A.D.A. Engineering, Inc. to perform W & S Sewer Systems-W & S Sewage Treatment
Plants and Engineering Construction Management at 7%, Leiter Perez & Associates, Inc. to perform W
& S Sewer Systems-Water Distribution & Sanitary Sewage Collection, Surveying and Mapping-Land
Surveying, and General Civil Engineering at 5%, Plamming and Economics Group, Inc. to perform Value
Analysis/Life-Cycle Costing-Port and Waterway, Value Analysis/Life-Cycle Costing-General Structural
Engineering, and Value Analysis/Life-Cycle Costing-General Electrical Engineering at 1%, Fraga
Engineers, Inc. to perform General Mechanical Engineering and General Electrical Engineering at 2%,
Geosol, Inc. to perform Geotechnical and Materials Engineering Services also at 2%, Ford Engineers,
Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer
Systems-Major Water & Sewer Pumping Facility, and General Civil Engineering at 4%, Nifah and
Partners Consulting Engineers, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary
Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, General Structural
Engineering, and General Civil Engineering at 7%, and Cardozo Engineering, Inc. to perform W & S
Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer Systems-W & S Sewage
Treatment Plants, and Engineering Construction Management at 8%. The Letters of Intent submitted for
A.DA. Engineering, Leiter Perez, Planning and Economics, Fraga Engineers, Geosol, and Nifah and
Parters were in agreement with the Schedule of Participation. However, the other Letters of Intent
submitted listed W & S Sewer Systems-Major Water & Sewer Pumping Facility and General Civil
Engineering for Ford Engineers and W & S Sewer Systems-Water Distribution & Sanitary Sewage
Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facility, W & S Sewer Systems-W
& S Sewage Treatment Plants, General Civil Engincering, and Engineering Construction Management
for Nifah and Partners. The information listed on the Schedule of Participation and the Letter of Intent
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May 10, 2007

Project No. E06-WASD-11
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should be the same. In a clarification letter to Small Business Affairs, Department of Procurement
Management, Metcalf & Eddy confirmed that Ford Engineers will perform W & S Sewer Systems-
Major Water & Sewer Pumping Facility and General Civil Engineering and Cardozo Engineering will
perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer
Systems-Major Water & Sewer Pumping Facility, W & S Sewer Systems-W & S Sewage Treatment
Plants and Engineering Construction Management. Metcalf & Eddy, Inc. is in compliance with the CBE

Participation Provisions.

Please note that SBA/DPM staff only reviewed and addressed compliance with the CBE-A/E program.
The Construction Contracts Section of the Miami-Dade Office of Capital Improvements is responsible

for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to contact
Vivian Q. Walters, Jr. at (305) 375-3138.

. -c¢;*  Miriam Singer, DPM
: Luisa Millan-Donovan, OCI
Jeboria Stanley, SBA/DPM
File



STRATEGIC AREA: Neighborhood and Unincorporated Area Municipal Services st FUNDED PRQJECTS ™+
DEPARTMENT: Water and Sewer {doliars in thousands)
WATER TREATMENT PLANT - FLORIDAN AQUIFER PROJECT # 966620
DESCRIPTION: Construct a 4.5 MGD Reverse Osmosis Treatment Plant using Floridan Aquifer to serve the City of Hialeah's service areas.
LLOCATION: Hialeah
Hialeah DISTRICTLOCATED: 13
(ESTIMATED ANNUAL OPERATING IMPACT: Minimal DISTRICT(s) SERVED: 13
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910  2010-11 201412 FUTURE TOTAL
Water Connection Charges 29,115 4,000 3,006 1,794 1,265 © 820 0 0 40,000
Building Better Communities GOB Program 5,000 0 0 3,900 1,100 0 0 0 10,000
TOTAL REVENUE: 34,115 4,000 3,006 5,694 2,365 820 0 0 50,000
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10  2010-11 201112 FUTURE TOTAL
Planning and Design 0 5,600 0 ] 0 0 0 0 5600
Construction 0 0 22,300 17,800 3,480 820 0 0 44400 R
TOTAL EXPENDITURES: 0 5,600 22,300 17,800 3,480 820 0 0 50,000
PROJECT # 9650041

WATER TREATMENT PLANT - HIALEAH/PRESTON IMPROVEMENTS
DESCRIPTION: Improve filters; construct a new pump station east of the reservoir and outside the transmission loop; construct a five-mega-gallon new elevated
remote storage, new laboratory, and filter backwash water tank; and install two emergency generators and chiorine conversions

LOCATION: 700 W 2 Ave and 1100 W 2 Ave

Hialeah DISTRICT LOCATED: 6
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: ~ Systemwide
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201112 FUTURE  TOTAL
Water Connection Charges 29 0 158 946 917 519 242 0 2,811
WASD Revenue Bonds Sold 5,663 0 0 0 0 0 0 0 5863
Future WASD Revenue Bonds 0 0 0 14,250 0 0 45,882 0 60,132
TOTAL REVENUE: 5,692 0 158 15196 917 519 . 46,124 0 68606
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201041 201142 FUTURE TOTAL
Planning and Design 34 141 357 518 507 489 1,159 3038 6243
Construction 342 1,409 3,567 5178 5,060 4880 11578 30349 62363
TOTAL EXPENDITURES: 376 1,550 3,924 5,696 5,567 5369 12737 33387 68,606

523 //



«++++++ FUNDED PROJECTS "%

STRATEGIC AREA: Neighborhood and Unincorporated Area Municipal Services
DEPARTMENT: Water and Sewer (dollars in thousands)
WATER TREATMENT PLANTS MISCELLANEOUS UPGRADES PROJECT # 9610960
DESCRIPTION:  Upgrade water treatment plants to meet regulatory requirements

LOCATION: Water Treatment Plants

Systemwide DISTRICT LOCATED: Systemwide

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: - PRIOR  2006-07  2007-08  2008-09 200910 201041 201112 FUTURE TOTAL
WASD Revenue Bonds Sold 5,500 0 0 0 0 0 0 0 5,500
TOTAL REVENUE: 5,500 0 0 0 0 0 0 0 5,500
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10  2010-1% 201112 FUTURE TOTAL
Planning and Design 91 228 182 0 0 0 0 0 501
Construction 909 2,272 1,818 0 0 0 0 0 4,999
TOTAL EXPENDITURES: 1,000 2,500 2,000 0 0 0 0 0 5,500

WATER TREATMENT PLANTS REPLACEMENT AND RENOVATIONS PROJECT # 9650161

DESCRIPTION: Renovate and replace water treatment plant facilities and structures within plant sites
LOCATION: Water Treatment Plants

Systemwide DISTRICTLOCATED:  Systemwide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide

REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910  2010-11 201112 FUTURE  TOTAL
Water Renewal and Replacement Fund 18,089 2627 7431 1163 11,136 11131 10136 10,142 82328
TOTAL REVENUE: 18,089 2,627 7431 11,636 11436 11431 10,136 10,142 82,328
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910  2010-11 201412 FUTURE TOTAL
Planning and Design 722 740 1,059 1,059 1,008 968 968 . 968 749
Construction 7,207 7396 10577 10577 10073 9,668 9669 9669 74,836

TOTAL EXPENDITURES: 7,929 8,136 11,636 11,636 11,081 10,636 10,637 10,637 82,328

324 /}



DEPARTMENT OF
BalSMNE B8 OF VL TPTAE T

ProjectzContract Tide:

Project’/Contract No: EG6-WASD-1 1
Department: WATER & SEWER DEPARTMENT

Estimated Cost of Project/Bid: $8.000.000.00

PERFORMING PRELIMINARY SITE INVESTIGATIONS. SURVEY, GEOTECHNICAL WORK. HYDRAULIC MODELING AND

Dept. of Business Developmer
Project Warksheet

DESIGN OF UPGRADES TO MIAMI-DADE WATER AND SEWER
DEPARTMENTS WATER TREATMENT PLANTS (SIC 871}

Fanding Source:

WATER RENEWAL & WASD

REVENUEDR

Description of Project/Bid: TO ESTARLISH A CONTRACT TO EMPLOY AN ENGINEERING FiRM TS PROVIGE ENGINEERING AND CONSTRUCTION
MANAGEMENT SERVICES. THE DESIGN SERVICES MAY INCLURE. 80T NOT BE LIMITED TO SUCH TASK AS

RC Date:

ftem No:

ANALYSIS. COORDINATION WITH OTHER UTILITIES, PREPARATION OF DESIGN REPORTS. DRAWINGS AND
CONTRACT SPECIFICATIONS FOR STRUCTURAL. MECHANICAL AND ELECTRICAL PROJECTS.

Comract &itamms Redo mmcnﬁaimn
Goaf Percent

Measure Program
» Goal CB_E

This project mests all the criteria set f(!nh i A.O. 3»3 Sc::tman \d

33.00%

The Professiong] Services Agreement will be for a six (6) year period; Funding Sourves: Water Renewal & Replacement Funds and

Future WASD Revenue Bonds

SIC 871 - Architectural and Engineering Services

Subtrade Cat.
W & S SEWER SYS-WATER DIST & SANITARY SEWAGE CBE
COLL .
"W & S SEWER SYS-W & $ SEWAGE TREATMENT PLANT CBE
- GENERAL ELECTRICAL ENGINEERING CBE
| SURVEYING AND MAPPING-LAND SURVEYING CBE
GENERAL CIVIL ENGINEERING CBE
ENGINEERING CONSTRUCTION MANAGEMENT CBE
' GEOTECHNICAL & MATERIALS ENGINEERING CBE

Living Wages: YES | | Nof’x-f

Responsﬁﬂe Wages: YES i NQ x

Total|

11/29/2606
I~

Resubmittal Date{s):

Availability

47

i3
25
i
55
73

% of Items

Estimated Valu lue to Base Bid
$240.000.00 3.00%
$800,000.00 10.00%%
$400,000.00 5.00%
$160,000.00 2.00%
$406,000.00 5.00%
$644,000.00 8.00%
$160,000.00 2.00%
$2,800,000.00 35.00%

-Mmm 90-143 is applicable to ofl construction projeces over $100.000 that do not willize Federal Funds

: Tier I Set Aside
Set Aside - Level1 . Level2
| Trade Set Aside (MCC) . ’ Gost

Dcf‘e.n-ed

Lewel 2

Bid Frcﬁercnee

Selection Factor

7M rb/fs/w

mmu 20018,



Dept: Miami-Dade Water and Sewer Department

BUDGET PROJECT 98650041

Project Title: 9650041-WATER TREATMENT PLANT - HIALEAH/PRESTON IMPROVEMENTS

Project Desc: Improve filters, construct pump station east of reservoir and elevated remote storage, convert to polymer
system, install emergency generators, and outside transmission loop

Project $3
($$ in 000's)

Milestone:

Planning/Design

Construction

Revenue:

Water Connection Char

Dept ContractNo
WS E06-WASD-04
WS E06-WASD-11
WS E06-WASD-11
\'S) wW-888

Site Location
68594

7/25/2007 1:21:20 PM

Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
10/1/2001 9/30/2014 376 1,550 3,924 5,696 5567 68,606
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S)

Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
N/A N/A 34 141 357 518 507 6,243
N/A N/A 342 1.409 3,567 5,178 5060 62,363

CDPWeb Project Revenue ($ IN 000'S)

Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:

N/A N/A 29 0 158 946 917 2,811
Current Contracts for Project 9650041
RTA Award

Budget Budget Clis
Contract Name Aliocation  Allocation  Award
Design of Upgrades to Miami-Da $4,800,000.00 $0.00 $0.00
Design of Upgrades to MDWASD's $4,000,000.00 $0.00  $0.00
Design of Upgrades to MDWASD's $0.00 $4,000,000.00 $0.00
John E. Preston Water Treatmen $2,000,000.00 $0.00 $0.00

Total Allocated: $10,800,000.00 $4,000,000.00

Current Sites for Project 9650041

700 W2 Ave and 1100 W 2 Ave

It



Dept: Miami-Dade Water and Sewer Department

Project Title:

Project $%
(3% in 000's)

Milestone:;

BUDGET PROJECT 9650161

9650161-WATER TREATMENT PLANTS - REPLACEMENT AND RENOVATIONS

Project Desc: Renovate and replace water treatment plant facilities and structures within plant sites

Planning/Design

Construction

Revenue:

Water Renewal and Rep

Dept ContractNo
WS EO05-WASD-09
WS E06-WASD-04
WS E08-WASD-11
WS E06-WASD-11
Site Location
68599

7/25/2007 1:21:29 PM

Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
10/1/2001 9/30/2011 7,929 8,136 11,636 11,636 11,081 82,328
Project Type: Capital
CDPWeb Project Milestones ($ IN 000'S)

Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total:
N/A N/A 722 740 1,059 1,059 | 1,008 7,492
N/A N/A 7.207 7,396 10,677 10,5677 10.073 74,836

CDPWeb Project Revenue ($ IN 000'S)

Start: End: Prior: 06-07; 07-08: 08-09: 09-10: Total:

N/A N/A 18,089 2,627 7,431 11,636 11,136 82,328
Current Contracts for Project 9650161
RTA Award

Budget Budget clis
Contract Name Allocation Allocation Award
Mechanical, Electrical and Fir $832,500.00 $0.00 $0.00
Design of Upgrades to Miami-Da $4,000,000.00 $0.00 $0.00
Design of Upgrades to MDWASD's $0.00 $4,800,000.00 $0.00
Design of Upgrades to MDWASD's $4,800.000.00 $0.00 $0.00

Total Allocated: $9,632,500.00 $4,800,000.00

Current Sites for Project 9650161

Water Treatment Plants

S



Status View

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
All Contracts for FEIN 592087895
URS Corporation Southern

Estimated Last
Location / Completion Total Status % Complete /
DST DPT Contract Name Contractor Date Award Date Status
0 PW 20030207-24 Soiis, Foundations and Materia Countywide N/A $780,000 0% / N/A
13 PR 213001-05-003 Ameila Earhart Park, Phase {i 11900 NW 42 Avenue, Miami 12/26/2014  $1,001,000 1/10/2007 0% / On Schedule
FL3
12 PR 490601-05-003 Trait Glades Range 17601 SW 8 Street, Miami,  11/11/2012 $644,000 2/5/2007 0% / On Schedule
FL3
30 PR 999999-05-002-1 Park Tra# lmprovemenis North Miami-Dade N/A $1,294,000 4/5/2007 0% / Not Started
Greenways, So
30 DE AQ4-DERM-01 Environmentally Endangered Lan Countywide N/A $350,000 2/25/2005 0% / Not Started
12:10:00
PM
3 PF  A04-PAC-01 Construction Management Servic Performing Arts Center 1300 N/A $4,500,000 0%/ N/A
Bi
0 DE EO01-DERM-01-5 Environmental Enginesring Cons Countywide 11/2/2003 $1,500,000 3/9/2005 100% / Complete .~
4:19:00
PM
0 DE EQ1-DERM-03,EP-5 Consultants for Enginesting Ma Countywide 12/16/2004  $4,500,000 6/7/2005 100% / Complete .
1:40:00
PM
6 AV  E02-MDAD-02.E MIA New Northside Runway Supp! Miami International Airport N/A $1,316,250 0% / N/A
30 DE EQ4-DERM-01-URS Environmental Cleanup, Complia Countywide 1/11/2009 $3,000,000 0% / N/A
5 SP EO04-SEA-02 Bond Engineering Sarvices Port of Miami 3/6/2009 $2,000,000 2/8/2007 11%/0On
Schedule
30 CQ EO05-0CI-02. D-2 Consultant Services for Consty Countywide N/A $750,000 0% / N/A
6 WS EO06-WASD-11 Design of Upgrades o MOWASD's John E. Preston Water N/A $8,000,000 3/26/2007 0% / On Schedule
Treatmen
0 FN EDP: EDP-FN-SR- N/A $0 EDP: 0% / N/IA
BP2
30 MT TROS-EHT-PE MIC/Eaddinglon Heighis Connscl The proposed connector 4/2/2008 $16,299,994 6/14/2007 70% / On
between Schedule
Totals: 15 $45,935,244

* Contracts with Green Name ars PSA Agrassments

[¢
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Dept Contract

DE

DE

DE

DE

MT

Type

Contractor / Architect Name

EP-5
EOC1-DERM-03, PSA
EP-5

E01-DERM-03, PSA
EP-5

URS Corporation Southern

URS Corporation Southern

URS Corporation Southern

URS Corporation Southern

URS Corporation Southern

Evaluation Count: 5 Contractors: 1

Date

12/29/2005

1/4/2006

1/9/2006

5/30/2006

6/20/2007

27

Rater
Keith Ng

Susel Ferrer
Christina
Casado-Acorn

Keith Ng

Ahmed
Rasheed

Average Evaluation: 3.7

 Capital Improvements Information System
Contractor Evaluations Report

Period

Project conclusion or
closeout

Project conclusion or
closeout

Interim

Project conclusion or
closeout

Interim



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Department of Environmental Resources Management
Project Evaluation
Evaluation Type: Standard Evaluation

MIAMIDADEZ

Contract: E01-DERM-03, EP-5 Work Order No: 1
Contract Consultants for Engineering Management to Act as a Master Consultant for the Repair and Mitigation Tasks
Name: Resulting from Hurricane Irene and the "No-Name" Storm
Award ' Contact: Keith Ng
4 .
Amount  $4:500,000.00 305-372-6482
Contract
Type: PSA
Contractor . i
Consultant: URS Corporation Southern FEIN: 592087895

Evaluator ID: ferres Date: 1/4/2006 Period: Project conclusion or closeout

| Rating * |

l s | 3 [l 2 |1 |NA |Criteria

1- o Schedule - Quallty of schedule & adherence to schedule resultlng
timeliness and minimizing delay to the owner and community.

[2- |« | I I I [|Cost effectiveness & efficiency - Budget compliance & value of wo

[3- |r ..g l I i I [[Vision - Design - Concepts or adherence to criteria.

4- v Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- vy Coordination - Ability to organize, schedule and complete tasks in
adherence to the scheduie.

6- v Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- v Comipleteness - Compliance with contract documents, permits, Co
& standards.

8- v, Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

P- || «v | I I I ||Commitment - Intangibles & contribution to project success.

[10- || « | I I I ||Personnel - Quality and dedication of project staff.

M- || » | I Il I |Management - Leadership ability.

12 | w | | J I || Quality - Work performed correctly the first time.

Overall Performance Average: 4.0

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Arturo Rodriguez, P.E., Project Manager at Phone# 305-372-6664

Evaluation Reviewed by: Supervisor[¥ - Division Chief[¥'  Assistant Director [~  Director [

The method of delivery of this evaluation to contractor/consultant:  Certified Mail ¥ EMaill” FaxI™ Hand[™
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to: Pedro Zuloaga, P.E.

* Rating Key Z&/f .
4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or

below budget with no change orders or amendments other than owner requested changes.



3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A.  No Information



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Department of Environmental Resources Management
Project Evaluation
Evaluation Type: Standard Evaluation

COUNTY]

Contract: E01-DERM-03, EP-5 Work Order No: N/A
Contract Consultants for Engineering Management to Act as a Master Consultant for the Repair and Mitigation Tasks
Name: Resulting from Hurricane Irene and the "No-Name" Storm
Award Contact: Keith Ng
Amount.  $4:500,000.00 305-372-6482
Contract
Type: PSA
ggggjﬁ;{t. URS Corporation Southern FEIN: 592087895
Evaluator ID: ngk Date: 12/29/2005 Period: Project conclusion or closeout
{ Rating * |
[ T4 3 T2 1 J~wnA crera
1- v Schedule - Quality of schedule & adherence to schedule resulting |
timeliness and minimizing delay to the owner and community.
[2- I o« | Il I I ||Cost effectiveness & efficiency - Budget compliance & value of woi
B- | « | I I I [[Vision - Design - Concepts or adherence to criteria.
4- &4 Cooperation - Teamwork & relationship with owner, subs and
suppliers.
5- v Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.
6- w4 Accuracy & Technical Skills - Cost estimating, scheduling, shop an

other drawings, plans, manuals, project documentation and conflic
resolution.

7- o Completeness - Compliance with contract documents, permits, Co
& standards.

8- e Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

lo- |« | | ( I {{Commitment - Intangibles & contribution to project success.

10- || « || | I I ||Personnel - Quality and dedication of project staff.

[11- || « | | I | IManagement - Leadership ability.

[12- | 1w [ I ||Quality - Work performed correctly the first time.

Overall Performance Average: 3.8

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Arturo Rodriguez, P.E. at Phone# (305) 372-6664

Evaluation Reviewed by: Supervisor .  Division Chief[”  Assistant Director [ Director I

The method of delivery of this evaluation to contractor/consultant: Certified Mail [~  EMaill". FaxI” Hand ¥
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to: Pedro Zuloaga

* Rating Key 2(/

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.



3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A.  No Information

1



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
Department of Environmental Resources Management

Project Evaluation

Evaluation Type: Standard Evaluation

Contract: A04-DERM-01 Work Order No: N/A
Contract Name: Environmentally Endangered Lands Program '
Contact: Keith Ng

d A nt: .
Award Amou $350,000.00 305-372-6482
Contract Type: PSA
Contractor . )
Consultant: URS Corporation Southern FEIN: 592087895

PROJECT TECHNICAL CERTIFICATION REQUIREMENTS:

TYPE CODE DESCRIPTION

Prime 10.03 ENVIRONMENTAL ENGINEERING - BIOLOGY SERVICES
Prime 20.00 LANDSCAPE ARCHITECTURE

Evaluator ID: casadc

Date: 1/9/2006

Period: Interim

[ Rating * (

I e I3 J2 | |[N/A__|[Criteria

1- 4 Schedule - Quality of schedule & adherence to schedule resulting i
timeliness and minimizing delay to the owner and community.

[2- Il | Il ( || « |[Cost effectiveness & efficiency - Budget compliance & value of wol

[3- | « | I I 1l ||Vision - Design - Concepts or adherence to criteria.

4- o Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- I Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- & lAccuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- & ||[Completeness - Compliance with contract documents, permits, Co
& standards.

8- b Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

lo- | « | ll l 1 |[Commitment - Intangibles & contribution to project success.

[10- || « | I [l |l ||Personnel - Quality and dedication of project staff.

b L« J

|

|IManagement - Leadership ability.

- L [ « | I

]rQuality - Work performed correctly the first time.

Overall Performance Average: 3.6

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
Christina M. Casado-Acorn at Phone# (305) 372-6471

Evaluation Reviewed by:

The method of delivery of this evaluation to contractor/consultant:

Supervisor ¥ Division Chief[¥  Assistant Director[~  Director [

Certified Mail[— EMaillv FaxI” Hand[

(Unresponsive Performance by contractor/consultant requires 2 delivery methods)

Evaluation delivered to: Alberto Vega
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* Rating Key

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.

1 Unresponsive performance documented in writing without timely corrective action.

- N/A. No Information



MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
Department of Environmental Resources Management

Project Evaluation

Evaluation Type: Standard Evaluation

Work Order No: N/A

Consultants for Engineering Management to Act as a Master Consultant for the Repair and Mitigation Tasks

Contact: Keith Ng
305-372-6482

FEIN: 592087895

Contract: EO01-DERM-03, EP-5
Contract
Name: Resulting from Hurricane Irene and the "No-Name" Storm
Award '
Amount: $4,500,000.00
(T)ontract PSA
ype.
gggg&f;%:z URS Corporation Southern

Evaluator ID: ngk Date: 5/30/2006

Period: Project conclusion or closeout

| Rating * ]

| L4 [ 38 J 2 || 1 [|[WA [Criteria

1- v 4 ‘ Schedule - Quality of schedule & adherence to schedule resulting i
timeliness and minimizing delay to the owner and community.

2- | I v | I |l ||Cost effectiveness & efficiency - Budget compliance & value of wol

[3- I ~ | I I I [[Vision - Design - Concepts or adherence to criteria.

4- ~ Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- v 4 Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- v Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- v Completeness - Compliance with contract documents, permits, Co
& standards.

8- e Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

lo- [ | « | ( fl |ICommitment - Intangibles & contribution to project success.

[10- |l | « | I | |[Personnel - Quality and dedication of project staff.

[11- || | « | [ | |IManagement - Leadership ability.

[12- | I« | f i || Quality - Work performed correctly the first time.

Overall Performance Average: 3.3

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:

at Phone#

Evaluation Reviewed by:

The method of delivery of this evaluation to contractor/consultant:

Supervisor [ Division Chief[  Assistant Director I~ Director [~

Certified Maill~ EMail[” Fax[_ Hand[_

(Unresponsive Performance by contractor/consultant requires 2 delivery methods)

Evaluation delivered to:

* Rating Key

Pie

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.



N/A.

Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

Guarded performance Errors and Omissions documented in writing with timely corrective action.
Unresponsive. performance documented in writing without timely corrective action.
No Information

|5/3072006 - Project conclusion or closeout




MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Miami-Dade Transit
Project Evaluation
Evaluation Type: Standard Evaluation

Mi -DADE
COUNTY

Contract: TRO5-EHT-PE Work Order No: 1
Contract Name: MIC/Earlington Heights Connector Engineering Services
Contact: Ahmed Rasheed
Award A t: .
W moun $16,299,994.00 (305) 375-4504
Contract Type: PSA
88:;3?;% URS Corporation Southern - FEIN: 592087895

PROJECT TECHNICAL CERTIFICATION REQUIREMENTS:

1.01 Urban Area and Regional Transportation Planning 1.02 Mass and Rapid Transit Planning 2.01 Mass Transit Program
(Systems) Management 2.02 Mass Transit Feasibility & Technical Studies 2.03 Mass Transit Vehicle Studies & Propuision
Studies 2.04 Mass Transit Controls, Communications & Information Systems 2.05 General Quality Engineering 2.06 Mass
Transit Safety Certification for System Elements 3.02 Highway Design 3.04 Highway Systems — Traffic Engineering Studie
3.09 Signing, Pavement Marking, and Channelization 3.10 Lighting 3.11 Signalization 9.02 Soils, Foundations and Materia
Testing — Geotechnical and Materials Engineering Services 10.01 Stormwater Drainage Design Engineering Services 10.0
Geology Services 10.03 Biology Services 10.04 Chemistry Services 10.05 Environmental Engineering — Contamination
Assessment and Monitoring 10.08 Environmental Engineering — Pathogen and Contaminant Risk Analysis 10.09
Environmental Engineering — Wellfield, Groundwater, and Surface Water Protection and Management 10.10 Environmente
Engineering — Coastal Processes and Ocean Engineering 11.00 General Structural Engineering 12.00 General Mechanica
Engineering 13.00 General Electrical Engineering 14.00 Architecture 15.01 Land Surveying 15.02 Aerial Photography 16.0
General Civit Engineering 20.00 Landscape Architecture 21.00 Land Use Planning

Evaluator ID: arashd Date: 6/20/2007 Period: Interim

[ Rating * i

| 4 I3 |2 J 1 |NA [Criteria

1- v Schedule - Quality of schedule & adherence to schedule resulting i
timeliness and minimizing delay to the owner and community.

[2- |« | I Il I [Cost effectiveness & efficiency - Budget compliance & value of wo

[3- l | o« | I I |Vision - Design - Concepts or adherence to criteria.

4- v Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- ¥ 4 Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- o Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- 4 Completeness - Compliance with contract documents, permits, Co
& standards.

8- .,f Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

lo- | « | I 1 I ||Commitment - Intangibles & contribution to project success.

10- || &« | | f fl [Personnel - Quality and dedication of project staff.

11- || o | | B [Management - Leadership ability.

12- || » | |l I ]|Quality - Work performed correctly the first time.

Overall Performance Average: 3.9 2

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:



Ahmed A. Rasheed, P.E. at Phone# (305) 375-4504

Evaluation Reviewed by: Supervisor[  Division Chief|  Assistant Director [~  Director [

The method of delivery of this evaluation to contractor/consultant: Certified Mail [~ EMaillT Fax[~ Hand[™
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to:

* Rating Key

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.

1 Unresponsive performance documented in writing without timely corrective action.

N/A. No Information

|6/20/2007 - Interim

2%



Memorandum @
Date: August 7, 2007

To: Henry F. Sori

Executive Assistant to the County Manager

From: John W. Renfrow, P.E., Director 044,‘_,(() W
Miami-Dade Water and Sewer Departmen

Subject: Contract Award - Design of upgrades to the'John E. Preston Water Treatment

Plant, Pipelines, Wellfields, Re-Pumping Facilities, Remote Storage and
Appurtenant Facilities - Project No: E06-WASD-11; Contract No: EO6-WASD-
11

With your concurrence, transmitted herewith is a recommendation for award for Contract No.
E06-WASD-11 between URS Corporation Southern and Miami-Dade County for the
September 11, 2007 Governmental Operations and Environment Committee Meeting.

URS Corporation Southern is to provide engineering and construction management services to
upgrade the infrastructure and operations to the John E. Preston Water Treatment Plant and

appurtenant facilities.

Should there be any concerns regarding this item, please contact me at (786) 552-8086.

4



NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
BETWEEN
MIAMI-DADE COUNTY
AND
URS CORPORATION SOUTHERN

Agreement No. 07URSC001

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT is made and
entered into this dayof _ 2007, by and between Miami-Dade County, a political
subdivision of the State of Florida, hereinafter referred to as the “COUNTY”, and URS
CORPORATION SOUTHERN, a California corporation authorized to do business in the
State of Florida with offices in Miami-Dade County, hereinafter referred to as the

“ENGINEER”.

For and in consideration of the mutual agreements hereinafter contained, the
COUNTY hereby retains the ENGINEER and the ENGINEER hereby covenants to provide
the professional services described herein in connection with engineering services for the
Design and Upgrades to the Miami-Dade Water and Sewer Department’s John E. Preston
Water Treatment Plant, pipelines, wellfields, re-pumping facilities, remote storage and
appurtenant facilities - hereinafter referred to as the “Project”.

TABLE OF CONTENTS
Paragraph Subject
No.
1. County Obligations and Authorization to Proceed

2 Professional Services
3 Engineer’s Responsibilities
4. Task Authorization: Time for Completion
5. Delay in Performance
6 Compensation

7 Methods of Payments

8. Change of Principal and/or Project Manager
9. Schedule of Work

10.  Right of Decisions

11.  Ownership of Documents

12. Notices

13.  Audit Rights

14. Subconsultants

15.  Prompt Payment to Small Business Subconsultants
16. Warranty

17.  Termination of Agreement

18.  Duration of Agreement

19.  Default

20.  Indemnification and Insurance
21. Ordinances

Project No. E06-WASD-11
Agreement No. 07URSC001 —~
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22.  Proprietary Information

23.  Affirmative Action Plan

24.  Equal Opportunity

25.  Office of the County Inspector General
26.  Independent Private Sector Inspector General
27.  Domestic Leave

28.  Performance Evaluations

29.  Ethics Commission

30.  Assignment of Agreement

31.  Entirety of Agreement

32.  Modification

33. Governing Law
34. Security Restrictions
35. Sanctions for Contractual Violations

36.  Severability

1. COUNTY OBLIGATIONS AND AUTHORIZATION TO PROCEED: The
COUNTY agrees that its Miami-Dade Water and Sewer Department, hereinafter referred to
as the “Department”, shall furnish to the ENGINEER any plans or other data available in the
COUNTY files pertaining to the work to be performed under this Agreement. Information
shown on such plans or data shall be that which has been made available to the COUNTY,
and shall be provided to the ENGINEER without guarantee regarding its reliability and
accuracy; the ENGINEER shall be responsible for independently verifying such information if
it shall be used by the ENGINEER to accomplish the work undertaken pursuant to this

Agreement.

The ENGINEER shall submit a proposal upon the Director’s request prior to the
issuance of a task authorization to proceed. No payment shall be made for the ENGINEER’s
time or service in connection with the preparation of any such proposal. The Director or his
designee shall confer with the ENGINEER before any authorization to proceed is issued to
discuss and agree upon the scope, time for completion, and fee for services to be rendered
pursuant to the task orders, subject to the conditions of this Agreement. No payment shall be
made for the ENGINEER’s time on services in connection with the preparation of any such

proposal.

The Director of the Miami-Dade Water and Sewer Department, hereinafter referred to
as the “Director”, or his designee, shall issue written task order authorizations to proceed to
the ENGINEER for each section of the work to be performed hereunder. In case of
emergency, the COUNTY, through the Director, reserves the right to issue oral authorizations
to the ENGINEER with the understanding that written authorization shall follow within ten
(10) working days. If no written authorization is issued within that time, the ENGINEER
shall cease work and submit an invoice for work completed.

2. PROFESSIONAL SERVICES Upon receipt of authorization to proceed from
the Director, he ENGINEER agrees to perform professional services associated with the
requested work in accordance with the negotiated terms of the applicable written task order
authorization to proceed. The services under this Agreement shall be performed by the
ENGINEER during hours which generally correspond but are not necessarily limited to those

Project No. E06-WASD-11
Agreement No. 07URSC001
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office hours of the Department. The services under this Agreement shall be performed by the
ENGINEER. Said services include providing professional engineering and construction
management services to upgrade the infrastructure and operations of the MDWASD’s John E.
Preston Water Treatment Plant, pipelines, wellfields, re-pumping facilities, remote storage
and appurtenant facilities.

Task Order One (Exhibit B) — The Consultant will perform an On-Site Chlorine Generation of
Sodium Hypochlorite at the John E. Preston Water Treatment Plant which will consists of the
following tasks: :

1. Data Collection and Verification

2. System Evaluation

3. Review and Selection of Preferred Alternative

4. Preliminary Design Report

The total compensation for Task Order One is $77,178.40 and the work should be completed
within 120 days once the Notice to Proceed has been issued. Any modification(s) made to
Task Order One must be approved by the MDWASD Director or his designee. Additional
task orders as authorized by the MDWASD Director will be forthcoming.

3. ENGINEER’S RESPONSIBILITIES: In connection with professional services
to be rendered pursuant to this Agreement, the ENGINEER agrees to:

A. Use that degree of care and skill ordinarily exercised by other similar
professionals in the field under similar conditions.

B. Maintain an adequate staff of qualified personnel on the work at all times to
ensure its completion within the term specified in the applicable task order
authorization to proceed.

C. Comply with the federal, state and local laws or ordinance applicable to the
work.

D. Cooperate fully with the COUNTY in the scheduling and coordination of all
phases of the work.

E. Report the status of the work to the Director upon request and hold pertinent
data, and other products open to the inspection of the Director or designee at
any reasonable time and during normal business hours.

F. Submit for COUNTY review design computations, sketches, and other data
representative of the work’s progress at the percentage stages of completion
which may be stipulated in the applicable authorization to proceed. Submit
for COUNTY approval the final work products upon incorporation of any
modifications requested by the COUNTY during any previous review.

G. Confer with the COUNTY at any time during the further development and
implementation of improvements for which the ENGINEER has provided
design or other services as to interpretation of plans and other documents,
correction of errors and omissions and preparation of any necessary plan
thereof. The ENGINEER shall not be compensated for the correction of errors
and omissions on the part of the ENGINEER.

H. Prior to final approval of the work by the Director, complete a preliminary
check of any construction documents which require a permit or other approval

Project No. E06-WASD-11
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from a county, city, state, or federal agency from which a permit or other
approval 1s required.

I. Use computer and networking hardware, software and firmware standards as
approved by the Information Technology (IT) Division of the Department. IT
staff must be involved in the design phase of an application and in developing
the testing, training and acceptance criteria of the application before it is
placed into production. All applications and/or systems to be transferred to
the COUNTY must have adequate end user and systems support
documentation and as part of the design process for a project, any system
needs should be identified and will require the approval of IT. All electronic
data performed or produced in the performance of this agreement shall be
transferred in an approved media and format by IT.

J. All systems developed by the ENGINEER pursuant to this Agreement shall
become the property of the COUNTY.

K. Application design, operation and security shall follow the COUNTY and
WASD IT standards. Costs incurred to comply with these if the system is
developed outside these parameters will be the burden of the consultant.

L. The COUNTY reserves the right to require background checks on consultant
staff working on sensitive WASD infrastructure information, especially GIS
layers. The Department may request non-disclosure agreements to be signed
regarding infrastructure information and shall hold the consultant responsible
for the security of this data.

M. All consultant staff wishing to gain access to work via the COUNTY network
will require a network ID and password issued within the guidelines set forth
for security. This ID will be terminated after use on the project, or if not
signed-on to the network after 10 days.

4. TASK AUTHORIZATION: TIME FOR COMPLETION: The services to be
rendered by the ENGINEER for each section of the work shall commence upon receipt of a
written task order authorization to proceed from the Director or his designee subsequent to the
execution of this Agreement, and be completed within the time stated in the authorization to
proceed. Task assignment negotiations must be concluded within 21 calendar days from the
date of the initial task order meeting between the department and consultant. Should
negotiations and price proposal submittal not be provided within this time frame, the Office of
Capital Improvements (OCI) shall be notified by the department to intervene, in an effort to

resolve any delays.

5. DELAY IN PERFORMANCE: No claim for damages or any claim other than
for an extension of time shall be made or asserted against the COUNTY by reason of any
delays. The ENGINEER shall not be entitled to an increase in this Agreement sum or
payment or compensation of any kind from the COUNTY or direct, indirect, consequential,
1mpact or other costs, expenses or damages, including but not limited to costs of acceleration
or inefficiency, arising because of delay, disruption, interference or hindrance from any cause
whatsoever; provided, however, that this provision shall not preclude recovery or damages by
the ENGINEER for hindrances or delays due solely to fraud, bad faith or active interference
on the part of the COUNTY or its agents. Otherwise, the ENGINEER shall be entitled only to
extensions of this Agreement time as the sole and exclusive remedy for such resulting delay,
in accordance with and to the extent specifically provided below.

Project No. E06-WASD-11
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The time to perform this Agreement shall be extended only if the ENGINEER is
delayed in performing any obligation under this Agreement due to a force majeure or
inevitable accident or occurrence, the ENGINEER shall request in writing a time extension
from the Director within ten (10) days of said force majeure or inevitable accident or
occurrence. Failure to make such written request within the specified time shall be a ban on
the ability of the ENGINEER to bring any civil action for either compensable or non-
compensable time extension. For the purpose of this Paragraph, force majeure shall mean an
act of God which includes but is not limited to sudden, unexpected or extraordinary forces of
nature such as hurricanes, floods, washouts, storms, fires, earthquakes, landslides, epidemics,
explosions or other forces of nature. Inevitable accidents or occurrences shall mean those
which are unpreventable by the ENGINEER and shall include but not be limited to strikes,
lockouts, other industrial disturbances, wars, blockades, acts of public enemies or terrorism,
insurrections, riots, federal, state, county and local governmental restraints, military action,
civil disturbances, explosions, conditions in federal, state, county and local permits, bid

_ protests, manufacturing and delivery delays, unknown or unanticipated soil, water or ground
conditions and cave-ins, and contract default by the COUNTY's other consulting and design
engineers and contractors. Provision of the above specified notice shall be a condition

precedent to maintenance of a claim for delay.

Such acts or events do not include inclement weather (except as noted above) or the
acts or omissions of subconsultants, materialmen, suppliers, or their subcontractors, unless
such acts or omissions are otherwise encompassed by the definition set forth above.

6. COMPENSATION: The COUNTY agrees to pay and the ENGINEER agrees
to accept a fee representing full compensation for the performance of the services specified
herein. The ENGINEER shall submit monthly invoices for all work in progress using a
format and procedure provided by the Department and in accordance with the Prompt
Payment Ordinance. Invoices shall be submitted within 120 days of the performance of the
service being billed. The COUNTY shall not pay invoices that are not properly submitted
within that period. Additionally, the COUNTY may withhold payment of any invoices from
the ENGINEER if the COUNTY determines that the ENGINEER submitted and received
payment of an inaccurate invoice, without limitation to any other legal or equitable remedies.
Fees and other compensation will be computed in accordance with one or a combination of
the methods outlined below as specified in a written task authorization:

A. Fee as a Multiple of Direct Salary Cost and Fixed Hourly Rate
1) The fee for professional services rendered by the ENGINEER'’s
employees, principals excluded, shall be computed based on the
direct salary cost, as reported to the Internal Revenue Service,
excluding bonuses or awards if applicable, for the time of said
employee engaged directly in the work, times a negotiated
multiplier of 2.85 for office employees, 2.4 for the ENGINEER’s
employees working in COUNTY offices, including an office
trailer at the COUNTY facilities and 2.1 for all field employees
excluding surveying. This fee shall constitute full compensation to
the ENGINEER for costs incurred in the performance of the work
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B. Lump Sum Fee The fee for any requested portion of work may, at the option
of the DEPARTMENT, be a lump sum mutually agreed upon by the COUNTY

such as salaries, overhead, fringe benefits, operating margin and all
other costs not covered by reimbursable expenses.

2) or personnel required to be paid overtime, compensation for
overtime work considered necessary and authorized in advance by
the Director shall be computed with a multiplier of 1.1 times the
overtime rate and number of hours ( 1.1 x overtime rate x number
of hours). Principals shall not receive additional compensation for
performance of overtime work.

3) The ENGINEER shall be compensated at the flat rate of $125.00 -
per hour for the time of a Principal engaged directly in the work.
This rate shall not be subject to the negotiated multiplier.

and the ENGINEER and stated in the written authorization to proceed.

Reimbursable Expenses The ENGINEER may be compensated for certain work

related expenditures not covered by fees for engineering services, provided such
expenditures are previously authorized by the Director or his designee in writing.

Reimbursable expenses may include:

1.

Expenses for laboratory tasks and analyses, permitting fees, printing
and reproduction costs, rental or purchase of specialized equipment
and instruments necessary for the efficient performance of the work,
provided that such equipment and instruments become the property of
the COUNTY upon work completion. \
Expenses for travel, except that ENGINEER shall claim no more in
expenses for travel, transportation, and subsistence than would be
allowed an “authorized person” pursuant to the terms of Chapter
112.061, Florida Statutes and the COUNTY'S Administrative Orders
6-1 and 6-3, as presently written or hereafter amended. No such
expenses shall be approved without the prior written consent of the
Director or his designee. For the purposes of this section, the principal
place of business shall be considered the ENGINEER ’s local corporate
headquarters. Failure to obtain such prior authorization shall be
grounds for nonpayment of such expenses. To be compensated, the
ENGINEER shall maintain accurate records in a format and procedure
provided by the Department and the ENGINEER shall submit said
records with their invoices.

Expenses incurred by ENGINEER for an office trailer required to
perform services at the COUNTY s treatment facilities. In the event
the COUNTY requests the ENGINEER to provide an office trailer, the
COUNTY shall reimburse the ENGINEER for expenses associated
with the use of the office trailer such as the lease payments, office
furniture and equipment, permitting fees, site preparation fees
including installation of utilities, insurance costs and routine
maintenance and cleaning costs. Provisions for said office trailer shall
be approved and coordinated with the COUNTY.
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4. Ttems not listed shall be reviewed on a case-by-case basis and shall be
approved in advance by the Director or his designee.

5. Reimbursable expenses of the ENGINEER and approved
subconsultants shall be reimbursed on a direct cost basis.

6. The ENGINEER shall be required to submit original receipts of all
reimbursable expenses

D. Maximum Compensation;: The total of all payments to the ENGINEER
pursuant to this Agreement shall not exceed eight million ($8,000,000). No minimum
amount of compensation is guaranteed to the ENGINEER.

E. Contingency Allowance Accounts: Pursuant to County Code 2-8.1, an
Allowance Account of 10% of the Basic Services Maximum Compensation as stated in
Paragraph 6.D. above is permissible to be used by the Department for unforeseen conditions
necessitating additional design. Before any extra work is begun a task authorization from the
Department Director shall be given to the engineer. The engineer shall have no entitlement to
any of these funds. The COUNTY retains all rights to these funds, may expend these funds at
its sole discretion, and any funds not expended from this Contingency Allowance Account

remains the property of the COUNTY.

F. Certification of Wage Rates In Accordance with Florida Statute 287.055: The
ENGINEER hereby certifies and agrees that wage rates and other factual unit costs, as
submitted in support of the compensation provided in this paragraph, are accurate, complete
and current as of the date of this Agreement. It is further agreed that said compensation shall
be adjusted to exclude any significant costs where the COUNTY shall determine that the price
of services was increased due to inaccurate, incomplete or unclear wage rates or other factual
unit costs. All such compensation adjustments shall be made within one (1) year from the
date of final billing or acceptance of the work by the COUNTY, whichever is later.

7. METHODS OF PAYMENT: The COUNTY agrees to make monthly or
partial payments to the ENGINEER, in accordance with Prompt Payment Ordinance No. 94-
40, currently in effect or as amended in the future, for all authorized work performed during
the previous calendar month or other mutually agreed invoicing period. The ENGINEER is
responsible to submit invoices that do not contain charges that are more than 120 days old. In
the case where disallowed charges are found, the COUNTY may return the entire invoice for
correction and resubmittal. The ENGINEER agrees to provide all records necessary to
substantiate payment requests to the COUNTY. Payments shall be made in accordance with

the following methods:

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses.

(D The ENGINEER shall submit the invoice in a format provided
by the Department. Each invoice shall reference the particular
authorization to proceed that authorized the services and shall
include a status report describing work completed.

(2) With each invoice, the ENGINEER shall submit a "Monthly
Utilization Report" form in accordance with the Department of
Procurement Management Small Business Affairs Division’s
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requirements. Invoices shall not be considered valid without
said form.

(3)  The amount of the invoice submitted shall be comprised of the
amounts due for all services performed and reimbursable
expenses incurred during the previous calendar month or other
mutually agreed invoicing period to date in connection with
authorized work. The amounts due for professional services
and reimbursable expenses shall be calculated in accordance
with Paragraph 6.A. and 6.C. hereof, respectively. Invoiced
reimbursable expenses must be substantiated by original
receipts and other documentation as necessary.

B. Lump Sum Fee _
) The ENGINEER shall submit the invoice in a format provided

by the Department. Each invoice shall reference the particular
task order authorization to proceed which authorized the
services and shall include a status report describing work
completed.

(2) With each invoice, the ENGINEER shall submit a "Monthly
Utilization Report" form in accordance with the Department of
Procurement Management Small Business Affairs Division‘s
requirements. Invoices shall not be considered valid without
said form.

(3)  The amount due on the invoice shall be calculated by applying
the percentage of the total work completed to date to the
authorized lump sum and subtracting any previous billings.

4 Payments shall be calculated on a percentage of work
completed.

8. CHANGE OF PRINCIPAL AND/OR PROJECT MANAGER: Ronald
Giovannelli, P.E. and Oscar Rubio, P.E. shall be the ENGINEER'S Principal and Project
Manager, respectively. If the COUNTY or the ENGINEER requests a change of the Principal
or the Project Manager, the party initiating said change shall make the request in writing and
said request shall be received by the other party at least thirty (30) days prior to any such
change. The Director reserves the right to approve the replacement Principal or Project

Manager.

9. SCHEDULE OF WORK: The Department shall have the sole right to
determine on which units or sections of the work the ENGINEER shall proceed and in what
order. The written task order authorization to proceed issued by the Director shall cover in
detail the scope, time for completion and compensation for the engineering services requested
in connection with each unit or section of work.

10.  RIGHT OF DECISIONS: All services shall be performed by the ENGINEER
to the satisfaction of the Director who shall decide all questions, difficulties, and disputes of
whatever nature which may arise under or by reason of this Agreement, the prosecution and
fulfillment of the services hereunder, and the character, quality, amount and value thereof.
The Director's decisions upon all claims, questions and disputes shall be final, conclusive and
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binding upon the parties hereto unless such determination is clearly arbitrary or unreasonable.
. In the event the ENGINEER does not concur with the decisions of the Director, the
ENGINEER shall present any such objections in writing to the County Mayor. The Director
and the ENGINEER shall abide by the decisions of the County Mayor. The decision of the
County Mayor shall be subject to review de novo by a court of competent jurisdiction.

11.  OWNERSHIP OF DOCUMENTS: All notes, correspondence, documents,
designs, drawings, renderings, calculations, specifications, models, photographs, reports,
surveys, investigations, and any other documents and copyrights thereto for Services performed
or produced in the performance of this Agreement, whether in paper or other hard copy
medium or in electronic medium, except with respect to copyrighted standard details and
designs owned by the ENGINEER or owned by a third party and licensed to the ENGINEER
for use and reproduction, shall become the property of the COUNTY. However, the COUNTY
may grant an exclusive license of the copyright to the ENGINEER for reusing and reproducing
copyrighted materials or portions thereof as authorized by the COUNTY in advance and in
writing. In addition, the ENGINEER shall not disclose, release, or make available any
document to any third party without prior written approval from COUNTY. The ENGINEER
shall warrant to the COUNTY that he/she has been granted a license to use and reproduce any
standard details and designs owned by a third party and used or reproduced by the ENGINEER
in the performance of this Agreement. Nothing contained herein shall be deemed to exclude
any document from Chapter 119 of the Florida Statutes. All drawings shall be AutoCAD
format in a version acceptable to the Department. All documents other than drawings shall be
in a print ready electronic format acceptable to the Department. All electronic
delivery/submittal shall be submitted on CD or other electronic media acceptable to the
Department. Directions shall be included with the transmittal and electronically in the root
directory of the electronic media. When each individual task authorization of work requested
pursuant to this Agreement is complete, one signed and sealed paper copy of all final
documents which are in electronic form shall be delivered to the Director.

12.  NOTICES: Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified mail or delivered in
person to the Director. Any notices, reports or other communications from the COUNTY to
the ENGINEER shall be considered delivered when posted by certified mail to the
ENGINEER at the last address left on file with the COUNTY or delivered in person to said

ENGINEER or the ENGINEER’s authorized representative.

13. AUDIT RIGHTS: The COUNTY reserves the right to audit the records of the
ENGINEER related to this Agreement at any reasonable time and during normal business
hours during the performance of the work included herein and for a period of five (5) years
after final payment under this Agreement. The ENGINEER agrees to provide any records
necessary to substantiate payment requests to the COUNTY, including audited financial
statements. In the event an audit undertaken pursuant to this section reveals improper,
inadvertent, or mistaken payments to the ENGINEER, the ENGINEER shall remit such
payments to the COUNTY. The COUNTY shall retain all legal and equitable rights with

respect to recovery of payments.
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14.  SUBCONSULTANTS:

A. The ENGINEER shall utilize the following firms as subconsultants: URS
Corporation; Vital Engineering, Inc; ADA Engineering, Inc; Youssef Hachem Consulting
Engineering and Cherokee Enterprises, Inc. The ENGINEER shall not subconsult, assign or
transfer to others work performed under this Agreement without the written consent of the
Director or his designee after the Department of Procurement Management Small Business
Affairs Division approves the additional subconsultant(s). In addition, the ENGINEER shall
not allow the subconsultant to utilize, assign or transfer work to others for work performed
under this Agreement without the written consent of the Director or his designee and after the
Department of Procurement Management Small Business Affairs Division approves the
additional subconsultant(s). When applicable and upon receipt of such consent in writing by
the Director, the ENGINEER shall cause the names of the firms responsible for the major
portions of each separate specialty of the work to be inserted in the pertinent documents or
data. Nothing contained in this Agreement shall create any contractual relationship between
the COUNTY and the subconsultants

B. In addition, and as applicable, the ENGINEER agrees to comply with Miami-
Dade County Ordinance 01-103 and Administrative Order 3-32 regarding the Community
Business Enterprise (CBE) program. The COUNTY has established a participation goal of
35% based on the total amount of compensation authorized under this Agreement. The
ENGINEER shall be responsible to submit to the COUNTY a Monthly Utilization Report on
or before the tenth working day following the preceding month.

15.  PROMPTPAYMENT TO SMALL BUSINESS SUBCONSULTANTS: The
ENGINEER agrees to comply with Section 2-8.1.4 of the Code of Miami-Dade County,
requiring the ENGINEER to issue prompt payment to all small business contractors and to
have dispute resolution procedures in place in the event of disputed payments to small
businesses. Failure of the ENGINEER to issue prompt payment to small businesses, or to
adhere to its dispute resolution procedures, may be cause for suspension, termmatlon and

debarment.

16.  WARRANTY: The ENGINEER certifies and agrees that no companies or
persons, other than bona fide employees working solely for the ENGINEER or the
ENGINEER's subconsultants, have been retained or employed to solicit or secure this
Agreement or have been paid or guaranteed payment of any fees, commissions, percentage
fees, gifts or any other considerations contingent upon or resulting from the award or making
of this Agreement. The ENGINEER also certifies and agrees that no COUNTY personnel,
whether a full-time or part-time employee, has or shall be retained or employed in any
capacity, by the ENGINEER or the ENGINEER's subconsultants, to accomplish the work
contemplated under the terms of this Agreement. The COUNTY shall not pay the
ENGINEER for any work performed by COUNTY employees.

17. TERMINATION OF AGREEMENT: It is expressly understood and agreed
that the Director may terminate this Agreement, in total or in part, without cause or penalty,
by ten (10) days prior written notification or by declining to issue the written task order
authorization, as provided herein in which event the COUNTY's sole obligation to the
ENGINEER shall be payment, in accordance with Paragraph 6, for those units or sections of
work previously authorized. Such payment shall be determined on the basis of the hours or
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percentage of work performed by the ENGINEER up to the time of termination. In the event
partial payment has been made for professional services not performed, the ENGINEER shall
return such sums to the COUNTY within ten (10) days after receipt of written notice that said
sums are due. Upon such termination, the COUNTY may, without penalty or other obligation
to the ENGINEER, elect to employ other persons to perform the same or similar services.

18. DURATION OF AGREEMENT: This Agreement shall remain in full force
and effect for a period of six (6) years after its date of execution (although actual completion
of the services may extend beyond such term and shall be subject to the same terms and
conditions set forth in this Agreement, including but not limited to indemnification and
insurance) or until the completion of the professional engineering services contemplated
herein, and as specified in the authorization to proceed or until depletion of the funds
allocated to pay the cost of the services described herein, whichever occurs first. This
Agreement may be terminated by mutual consent of the parties hereto, or as otherwise
provided herein. The performance of specifically and properly authorized services that may
extend beyond this Agreement’s effective term shall be compensated in accordance with

Paragraph 6 hereof.

19. DEFAULT: If the ENGINEER fails to comply with the provisions of this
Agreement, the Director may declare the ENGINEER in default by ten (10) days prior written
notification. In such event, the ENGINEER shall only be compensated for any professional
services completed as of the date written notice of default is served. In the event partial
payment has been made for incomplete professional services, the ENGINEER shall return
such sums to the COUNTY within ten (10) days after receipt of written notice that said sums
are due. The ENGINEER shall not be compensated for professional services that have been
performed but not completed by the time the Director declares a default. In the event the
COUNTY prevails in litigation to enforce or defend the provisions of this or any other
Paragraph of this Agreement, the COUNTY shall be compensated by the ENGINEER for
reasonable attorney's fees and court costs.

20. INDEMNIFICATION AND INSURANCE: Pursuant to section 725.08 of the
Florida Statutes, the ENGINEER shall indemnify and hold harmless the County and its
officers and employees, from liabilities, damages, losses, and costs, including, but not limited
to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, or
intentionally wrongful conduct of the ENGINEER and other persons employed or utilized by
the ENGINEER in the performance of this Agreement.

The ENGINEER shall pay all claims and losses in connection therewith and shall pay
all costs, judgments and attorney’s fees for such claims which are finally determined to have
been caused by the ENGINEER’s negligence, recklessness or intentionally wrongful conduct
of the ENGINEER. The ENGINEER expressly understands and agrees that any insurance
protection required by this Agreement or otherwise provided by the ENGINEER shall in no
way limit the responsibility to indemnify and hold harmless and defend the COUNTY or its
officers, employees, agents and instrumentalities as herein provided.

The ENGINEER, including subconsultants, shall not commence any work pursuant to
this Agreement until all insurance required under this Section has been obtained and such
insurance has been approved by the COUNTY's Risk Management Division of General
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Services Administration. The ENGINEER shall maintain insurance coverage during the term
of this Agreement which meet the requirements outlined below:

A. Automobile Liability Insurance covering all owned, non-owned and hired
vehicles used in connection with the work in an amount not less than $300,000
combined single limit per occurrence for bodily injury and property damage.

B. Professional Liability Insurance in the amount $5,000,000 per claim.

C. Commercial General Liability Insurance, on a comprehensive basis, in an amount
not less than $300,000 combined single limit per occurrence for bodily injury and
property damage. Miami-Dade County must be shown as additional insured with
respect to this coverage.

D. Workers’ Compensation Insurance for all employees of the ENGINEER as
required by Chapter 440.

All insurance policies must be issued by companies authorized to do business under
the laws of the State of Florida. The companies must be rated no less than "B" as to
management and no less than "Class V" as to strength by the latest edition of Best's Insurance
Guide, published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, subject to
the approval of the Risk Management Division, or, the companies must hold a valid Florida
Certificate of Authority as shown in the latest "List of All Insurance Companies Authorized or
Approved to Do Business in Florida", issued by the State of Florida Department of Insurance
and be members of the Florida Guaranty Fund.

The ENGINEER shall furnish certificates of insurance to the Department’s
Intergovernmental Affairs Manager, Suite 435, 3071 S.W. 38" Avenue, Miami, Florida,
33146 prior to the commencement of operations, which certificates shall clearly indicate that
the ENGINEER has obtained insurance in the type, amount, and classification as required for
strict compliance with this Paragraph 20. The certificate shall indicate that no material change
or cancellation of this insurance shall be effective without thirty (30) days written advance
notice to Miami-Dade County, c/o the Manager of Risk Management Division.

Compliance with the foregoing requirements shall not relieve the ENGINEER of the
liabilities and obligations under this Section or under any other portion of this Agreement, and
the COUNTY shall have the right to inspect original insurance policies under a court
protective order. '

21.  ORDINANCES: The ENGINEER agrees to abide by and be governed by
Miami-Dade County ordinances which may have a bearing on the work contemplated
hereunder, including but not necessarily limited to the following:

A. Ordinance No. 72-82 (Conflict of Interest), as amended, and Ordinance
No. 77-13 (Financial Disclosures), as amended, which are incorporated
herein by reference, as if fully set forth herein in connection with the
ENGINEER’S obligations hereunder. The ENGINEER shall comply with
the financial disclosure requirements of Ordinance No. 77-13 by filing
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within thirty (30) days of the execution of this Agreement one of the
following with the Miami-Dade County Elections Department, P. O. Box
012241, Miami, Florida 33101:
(D) A source of income statement;
(2) A current certified financial statement;
3) A copy of the ENGINEER's Current Federal Income
Tax Return.

B. The ENGINEER further agrees to comply with the requirements

of applicable County, State and Federal Ordinances, Resolutions

and/or Regulations, including, but not limited to the list below.

The ENGINEER shall execute the related affidavits, attached

hereto as Exhibit “A”.
(1) Ordinance No. 90-133, Miami-Dade County Disclosure Affidavit;
(2) Ordinance No. 91-22, Certification Regarding Lobbying;
(3) Ordinance No. 91-142, Family Leave; as amended by Ordinance
No. 92-91, superseded by Ordinance No. 93-118;modified by
Resolution Nos. 1499-91 and R-183-00
(4) Ordinance No. 92-15, Drug-Free Workplace;
(5) Ordinance No. 92-27, Lobbyist Registration for Oral Presentation;
(6) Ordinance No. 93-129, Debarment Disclosure Affidavit;
(7) State of Florida Statutes 287.133(3) (a) on Public Crimes
Affidavit;
(8) Ordinance No. 94-34, Criminal Record Affidavit;
(9) Ordinance No. 95-178, Delinquent or Currently Due Fees or Taxes;
(10) Ordinance No. 97-215, Inspector General (1G);
(11) Ordinance No. 99-152, False Claims;
(12) Ordinance No. 99-162, Payments to County are not in arrears;
(13) Ordinance No. 01-96, Code of Business Ethics Affidavit;
(14) Resolution No. 1634-93, Quarterly Reports (Miami-Dade County
Work); :
(15) Resolution No. 113-94, Quarterly Reports (Private Sector Work);
(16) Disability Nondiscrimination Affidavit; (Resolution No. 385-
95/Americans with Disabilities Act of 1990).
(17) Resolution No. 516-96 and Administrative Order No. 3-20,
Independent Private Sector Inspector General (IPSIG);
(18) Resolution No. 744-00, Requiring the continued engagement of
critical personnel in contracts for Professional Services for the
duration of the Project;
(19) Resolution No. 185-00, Domestic Violence Leave
(20) Administrative Order 3-39, Architectural and Engineering

Selection Process

The ENGINEER further agrees to comply with any other ordinances or resolutions of
the COUNTY that may become effective prior to the execution of this Agreement by both

parties.
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22. PROPRIETARY INFORMATION: Notwithstanding any other provisions of
this Agreement or any provisions in a particular authorization to proceed, all of ENGINEER's
proprietary computer programs or software, developed by ENGINEER outside of this
Agreement shall remain the exclusive property of the ENGINEER, and shall not be disclosed
to third parties, unless otherwise required by law. The ENGINEER shall provide the
necessary licensing agreements to enable to the COUNTY to use proprietary property,
including but not limited to computer programs or software.

23. AFFIRMATIVE ACTION PLAN: Inaccordance with Ordinance No. 82-37,
the ENGINEER must have an Affirmative Action Plan filed and approved by Miami-Dade
County’s Department of Procurement Management, Small Business Affairs. The Plan is
hereby incorporated as a contractual obligation of the ENGINEER to Miami-Dade County.

24.  EQUAL OPPORTUNITY: The ENGINEER shall not discriminate against any
employee or applicant for employment because of race, religion, color, sex, age, sexual
orientation, marital status, physical handicap, or national origin. The ENGINEER shall take
affirmative actions to insure that applicants are employed and that employees are treated
during their employment without regard to their race, religion, color, sex, age, sexual
orientation, marital status, physical handicap or national origin. Such actions shall include,
but shall not be limited to the following: employment; upgrading, transfer or demotion;
recruitment or recruitment advertising; layoff or termination; rates of pay or other form of
compensation and selection for training, including apprenticeship. The ENGINEER agrees to
post in conspicuous places, available to employees and applicants for employment, notices
setting forth the provisions of this Equal Opportunity Clause.

THE ENGINEER shall comply with all applicable provisions of the Civil Rights Acts
of 1964; Executive Order 11246 of September 24, 1965 as amended by Executive Order
11375; Executive Order 11625 of October 13, 1971; the Age Discrimination in Employment
Act, effective June 12, 1968; the rules and regulations, and relevant orders of the Secretary of
Labor; Florida Statutes 112.041, 112.042 and 112.0113; and Miami-Dade County Ordinance

No. 75-46, effective June 28, 1975.

During the performance of this Agreement, the ENGINEER agrees to state in all
solicitations or advertisements for employees placed by or on behalf of the ENGINEER that
all qualified applicants will receive consideration for employment without regard to race,
religion, color, sex, age, sexual orientation, marital status, physical handicap or national
origin. If requested to do so, the ENGINEER shall furnish all information and reports
required by Executive Order 11246, as amended by Executive Order 11375 and by rules,
regulations and orders of the Secretary of Labor, and will permit access to its books, records
and accounts by the COUNTY, and compliance review agencies for purposes of investigation
to ascertain compliance with such rules and regulations and orders. The ENGINEER further
agrees that he will comply with the requirements of the Americans with Disabilities Act.

25.  OFFICE OF THE COUNTY INSPECTOR GENERAL: The ENGINEER is
hereby directed to the requirements of COUNTY Code Section 2-1076; in that the Office of
the Miami-Dade County Inspection General (IG) shall have the authority and power to review
past, present and proposed COUNTY programs, accounts, records, agreement and
transactions. The IG shall have the power to subpoena witnesses, administer oaths and
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require the production of records. Upon ten (10) days written notice to the ENGINEER from
the IG, the ENGINEER shall make all requested records and documents available to the IG

for inspection and copying.

The ENGINEER shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition and performance of this agreement, for
examination, audit, or reproduction, until 3 years after final payment under this agreement or
for any longer period required by statute or by other clauses of this agreement. In addition:

(1) If this agreement is completely or partially terminated, the ENGINEER shall make
available the records relating to the work terminated until 3 years after any resulting final
termination settlement; and

(2) The ENGINEER shall make available records relating to appeals or to litigation or the
settlement of claims arising under or relating to this agreement until such appeals, litigation,

or claims are finally resolved.

The IG shall have the power to report and/or recommend to the Board of County
Commissioners whether a particular project, program, agreement or transaction is or was
necessary and if deemed necessary, whether the method used for implementing the project or
program is or was efficient both financially and operationally. Monitoring of an existing
project or program may include reporting whether the project is on time, within the budget
and in conformity with plans, specifications, and applicable law. The IG shall have the power
to analyze the need for and reasonableness of, proposed change orders.

The IG may, on a random basis, perform audits on all COUNTY agreements
throughout the duration of said agreements (hereinafter “random audits™). This random audit
15 separate and distinct from any other audit by the COUNTY. To pay for the functions of the
Office of the Inspector General, any and all payments to be made to the ENGINEER under
this Agreement will be assessed one quarter of the one percent (.0025) of the total amount of
the payment, to be deducted from each progress payment as the same becomes due. The
ENGINEER shall in stating its proposals be mindful of this assessment, which will not be
separately identified, calculated or adjusted.

The IG shall have the power to retain and coordinate the services of an independent
private sector inspector general (IPSIG) who may be engaged to perform random audits, as
well as audit, investigate, monitor, oversee, inspect, and review the operations, activities and
performance and procurement process including, but not limited to, project design,
establishment of bid specifications, bid submittals, activities of the ENGINEER, its officers,
agents and employees, lobbyist, COUNTY staff and elected officials in order to ensure
compliance with agreement specifications and detect corruption and fraud.

The IG authorized to investigate any alleged violation by the ENGINEER ofits Code
of Business Ethics, pursuant of COUNTY Code Section 2-8.1. The provisions in this section
shall apply to the ENGINEER, its officers, agents and employees. The ENGINEER shall
incorporate the provisions in this section in all subcontracts and all other agreements executed
by the ENGNIEER in connection with the performance of this Agreement.
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26. INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The aftention
of the ENGINEER is hereby directed to the requirements of AO 3-20 and R-516-96; the
County shall have the right but not the obligation to retain the services of an independent
private-sector inspector general (IPSIG) who may be engaged to audit, investigate, monitor,
oversee, Inspect and review the operations, activities and performance of the ENGINEER and
County in connection with this contract. The scope of services performed by an IPSIG may
include, but are not limited to, monitoring and investigating compliance with Contract
Specifications; project costs; and investigating and preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement
process including but not limited to project design, establishment of bid specifications, bid
submittals, activities of ENGINEER, its officers, agents and employees, lobbyists, county
staff and elected officials.

Upon (10) ten days written notice to ENGINEER from an IPSIG, the ENGINEER
shall make all requested records and documents available to the IPSIG for inspection and
copying. The IPSIG shall have the right to examine all documents and records in the
ENGINEER's possession, custody or control which in the IPSIG's sole judgment pertain to
performance of the Contract, including but not limited to original estimate files, bid and
change order estimates, worksheets, proposals and agreements from and with successful and
unsuccessful subcontractors and suppliers, all project-related correspondence, memoranda,
instructions, financial documents, construction documents, bid and contract documents,
back-charge document, all documents and records which involve cash, trade or volume
discounts, insurance proceeds, rebates, or dividends received, payroll and personnel records,
and supporting documentation for the aforesaid docurnents and records.

27. DOMESTIC LEAVE: Pursuantto Ordinance No. 99-5, the ENGINEER
certifies its compliance with the Domestic Leave Ordinance, providing domestic violence
leave to its employees. In addition, the ENGINEER understands that failure to meet the
terms and conditions of the ordinance shall constitute a default of the subject Agreement
and may be cause for suspension, termination and debarment, in accordance with the terms
of this Agreement and the debarment procedures of the COUNTY.

28. PERFORMANCE EVALUATIONS: Performance evaluations of the services
rendered under this Agreement shall be performed by the Department and shall be utilized by
the COUNTY as evaluation criteria for future solicitations.

29. ETHICS COMMISSION: Pursuantto Section 2-11.1 (w) of the Code of
Miami-Dade County, the Commission on Ethics and Public Trust has jurisdiction over
contractors and vendors. The ENGINEER acknowledges that pursuant to Section I of the
Lobbyist Rules adopted by the Ethics Commission, the County Mayor or the Board of County
Commissioners may void any agreement where a lobbying violation has occurred.

30. ASSIGNMENT OF AGREEMENT: This Agreement shall not be transferred,
assigned or otherwise conveyed to any other party without the express written consent of the

Director.
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31. ENTIRETY OF AGREEMENT: This writing embodies the entire Agreement
and understanding between the parties hereto, and there are no other agreements and
understandings, oral or written with reference to the subject matter hereof that are not merged

herein and superseded hereby.

32. MODIFICATION: No alteration, change, or modification of the terms of this
Agreement shall be valid unless made in writing, signed by all parties hereto, and approved by
the COUNTY.

33. GOVERNING LAW: This Agreement, regardless of where executed, shall be
governed by and construed according to the laws of the State of Florida, and venue shall be in

Miami-Dade County, Florida.

34. SECURITY RESTRICTIONS: Accesstothe COUNTY s site is restricted.
The ENGINEER is subject to Article IX, Chapter 32 of the Miami-Dade County Code
(Ordinance No. 02-68). In the event the ENGINEER needs access to the COUNTY’s
property, the ENGINEER agrees to comply with the security ordinance and any other
requirements by the COUNTY relating to security which may include background checks, the
use of photo identification badges and limited access to the COUNTY’s property. Prior to
commencing work, the ENGINEER shall meet with a Plant Superintendent to submit required
information and discuss security relating to the project. Subconsultants are also required to
comply with the restrictions and it shall be the responsibility of the ENGINEER to ensure that
the subconsultants comply with security ordinance and all restrictions.

35. SANCTIONS FOR CONTRACTUAL VIOLATIONS: Notwithstanding any
other penalties for the ENGINEER and/or subconsultants that may be found to have
discriminated in violation of Article VII of Chapter 11A of the Code, the COUNTY may
terminate this Agreement or require the termination or cancellation of the subconsultants’
agreements. In addition, a violation by the ENGINEER and/or subconsultants, or failure to
comply with the Administrative Order (A.O.) 3-39 may result in the mmposition of one or
more of the sanctions listed in the A.O. The COUNTY additionally retains all rights
sanctioned it by Ordinance or Statute and may avail itself of any remedy of law or equity in
the event of a breach of this Agreement.

36. SEVERABILITY: Ifany Section of this Agreement is found to be null an
void, the other Sections shall remain in full force and effect.
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IN WITNESS WHEREOF the parties hereto have executed this Agreement by their
duly authorized officers on the date first written above.

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

WITNESSETH:

SM \ \/\Q
ignature \ k |

Mark Minnery =~ e
Printed Name

Signature

Athena Stamatiades
Printed Name

Approfe o form
and leg ciency.
?/ /v?

Ass stant County Attorriey!

Project No. E06-WASD-11
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MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF COUNTY
COMMISSIONERS

By:

County Mayor

Vice Pre51dent

‘Michael J Nardone
Printed Name




EXHIBIT “A”
AFFIDAVITS
Agreement Number: 07URSC001

L Michael J Nardone , as the duly authorized representative of
Affiant
URS Corporation Southern being first duly
sworn ’ '
state: URS Corporation Southern

Name of 'Engineer

The full legal name and business address of the ENGINEER transacting business with

Miami-Dade County is:
URS Corporation Southern, 7650 Corporate Center Drive, Suite 401, Miami, FL 33126
Federal Employer Identification Number o
59-2087895 o
and does solemnly swear and certify to the following affidavits that are required and made a

part of this agreement.

1. FAMILY LEAVE PLAN
ORDINANCE NO. 91-142 (Sec. 11 A-29 et Seq. of the County Code)

The provision of Miami-Dade County Ordinance No. 91-142, Section 2, “FAMILY LEAVE”,
apply to every employer which meets either or both of the following conditions:

Has in the regular course of business more that fifty (50) employees working in
Miami-Dade County for each working day during each of twenty (20) or more weeks
in the current preceding calendar year;

Does business with Miami-Dade County and has at least fifty (50) employees for each
working day during each of twenty (20) or more weeks in the current or preceding

calendar year.
(Check the appropriate bdx)
Does not meet either of the above listed conditions.

X Meets one or both of the above listed conditions; and it is familiar with and
will abide by the requirements of Ordinance No. 91-142.

2. MIAMI-DADE COUNTY EMPLOYMENT DISCLOSURE
ORDINANCE NO. 90-133 (Sec. 2-8.1 of the County Code)

1. If the contract or business transaction is with a Corporation, the full legal name and
business address shall be provided for each officer and director and each stockholder
who holds directly or indirectly five percent (5%) or more of the corporation’s check.

Project No. E06-WASD-11
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If the contract or business transaction is with a partnership, the full legal name and
business address shall be provided for each partner. If the contract or business
transaction is with a trust, the full legal name and address shall be provided for each
trustee each beneficiary. All such names and addresses are:

URS Group, Inc., 600 Montgomery Street, 25th Floor, San Francisco, CA 94111 100 %

%

‘ %
2. The full legal names and business address of any other individual (other than
subcontractors, materialmen, suppliers, laborers, or lenders) who have, or will have,
any interest (legal, equitable, beneficial or otherwise) in the contract or business

transaction with Miami-Dade County are:

N/A

3. Does the entity (Prime Consultant) have a collective bargaining agreemeht with its
employees?

No

4. As an attachment the Prime Consultant shall include a schedule of wage rates
(including overtime) to be paid employees performing work under this Contract. It
shall also include the health care benefits to be paid to employees performing work

under this Contract.

5. As an attachment the Prime Consultant shall submit a current breakdown of their work
force as to race, national origin and gender.

6. Any person who willfully fails to disclose the information required herein, or who
knowingly discloses false information in this regard, shall be punished by a fine of up
to five hundred dollars ($500.00), or by imprisonment in the County jail for up to sixty
(60) days, or both at the discretion of the Court.

3. ANNUAL DRUG-FREE WORKPLACE
Ordinance No. 92-15(Sec. 2-8.1.2 of the County Code)

A. The engineer certifies that as of the commencement date of this Agreement with Miami-
Dade County it shall provide a drug-free workplace for its employees, and
1. will provide a written statement to each employee, notifying the employee that
the unlawful manufacture, distribution, dispensation, possession or use of a
controlled substance, as defined in Section 893.02(4) Florida Statutes in the
contracting entity’s workplace (s) is prohibited and specifying the actions the
contracting entity will take against employees for violation of such
prohibition. Such written statement shall also inform the employee of:
(a) the dangers of drug abuse 1n the workplace; }
(b)  the contracting entity’s policy of maintaining a drug-free environment at all of
its workplaces, including but not limited to all locations where employees
perform any task relating to any portion of the above contract;
(c) any available drug counseling, rehabilitation, and employee assistance

programs; and
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(d

the penalties that may be imposed upon employees for drug abuse violations

will require each employee to sign a copy of the written statement referred to
in paragraph 1 above to acknowledge receipt of the written statement and
advice as to specifics of such policy. The contracting entity covenants to
retain the statements signed by its employees. The contracting entity
covenants to post in a prominent place at all of its workplaces a written
statement of its policy containing the foregoing elements a through d;

will notify each employee in the statement required by paragraph 1 above that
as a condition of employment the employee will:

(a) abide by the terms of the statement; and

(b) notify the contracting entity of any criminal drug statute convection for a
violation occurring in the workplace no later than five 5 days after such

conviction;

will notify the County within ten (10) days after receiving notice under
paragraph 3 above from an employee or otherwise receiving actual notice of

such conviction;

will impose appropriate personnel action against such employees referred to in
paragraph 4 above up to and including termination; or require such employee
to satisfactorily participate in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State or local health, law

enforcement, or other appropriate agency;

will make a good faith effort to continue to maintain a drug-free workplace
through implementation of paragraphs 1 through 5 of this affidavit.

The Engineer entity will certify annually, on or before the anniversary date of
the professional services agreement, that it is in compliance with the provisions

of Ordinance 92-15.

4. DISABILITY NONDISCRIMINATION
Resolution No. 385-95

The ENGINEER is in compliance with and agrees to continue to comply with, and assume
that any subcontractor, or third party contractor under this project complies with all applicable
requirements of the laws listed below including, but not limited to, those provisions pertaining
to employment, provision of programs and services, transportation, communications, access to
facilities, renovations, and new construction in the following laws:

The Americans with Disabilities Act of 1990 (ADA), Pub.L. 101-336-104 Stat 327.42 U.S.C.
12101-12213 and 47 U.S.C. Sections 225 and 611 including Title [, Employment, Title II,
Public Services; Title ITI, Public Accommodations and Services Operated by Private Entities;
Title IV telecommunications; and Title V, Miscellaneous Provisions.

The Rehabilitation Act of 1973, 29 U.S.C. Section 794.
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The Federal Transit Act, as amended 49 U.S.C. Sections 1612.
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631.

5. MIAMI-DADE COUNTY DEBARMENT DISCLOSURE
ORDINANCE 93-129

The ENGINEER or his agents, officers, principals, stockholders, subconsultants or their
affiliates are not debarred by Miami-Dade County.

6. SWORN STATEMENT UNDER SECTION 287.133(3)(a), FLORIDA
STATUTES ON PUBLIC CRIMES

1. T understand that a “public entity crime” as defined in
Paragraph 287.133(g), Florida Statutes, means a violation
of any state or federal law by a person with respect to and
directly related to the transaction of business with any
public entity or with an agency or political subdivision of
any other state or with the United States, including, but not
limited to, any bid or contract for goods or services to be
provided to any public entity or an agency or political
subdivision of any other state or of the United States and
involving antitrust, fraud, theft, bribery, collusion,
racketeering, conspiracy, or material misrepresentation.

2. T understand that “Convicted” or “Conviction” as defined
in Paragraph 287.133(1)(b), Florida Statutes, means a
finding of guilt or a conviction of a public entity crime,
with or without an adjudication of guilt, in any federal or
state trial court of record relating to charges brought by
indictment or information after July 1,1989, as aresultofa
jury verdict, nonjury trial, or entry of a plea of guilty or
nolo contedere.

3. 1 understand that an “affiliate” as defined in Paragraph
287.133 (1) (a), Florida Statutes, means:

1) A predecessor or successor of a person convicted of a public
entity crime: or

2) An entity under the control of any natural person who is active in
the management of the entity and who has been convicted of a
public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an
affiliate. The ownership by one person of shares constituting a
controlling interest in another person, or a pooling of equipment
or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one
person who has been convicted of a public entity crime in
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Florida during the preceding 36 months shall be considered an
affiliate.

4. Tunderstand that a “person” as defined in Paragraph 287.133(1)(e), Florida
Statutes means any natural person or entity organized under the laws of
any state or of the United States with the legal power to enter into a
binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise
transacts or applies to transact business with a public entity. The term
“person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in
management of an entity.

5. Based on information and belief, the statement which I have marked below
is true in relation to the entity submitting this sworn statement. (Please
indicate which statement applies).

_ X Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

____ The entity submitting this sworn statement, or one or more of the officers,
directors, executives, partners, shareholders, employees, members, or agent who are
active in management of the entity, or an affiliate of the entity has been charged with
and convicted of a public entity crime subsequent to July 1, 1989, AND (Please
indicate which additional statement applies)

__ There has been a proceeding concerning the conviction before a hearing officer
of the State of Florida, Division of Administrative Hearings. The final order entered
by the hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order)

____ Theperson or affiliate was placed on the convicted vendor list. There hasbeena
subsequent proceeding before a hearing officer of the State of Florida, Division of
Administrative Hearings. The final order entered by the hearing officer determined
that it was in the public interest to remove the person or affiliate from the convicted
vendor list. (Please attach a copy of the final order)

The person or affiliate has not been placed on the convicted vendor list (Please
describe any action taken by or pending with the Department of General Services)

7. CRIMINAL RECORD
ORDINANCE NO. 94-34

The ENGINEER, as of the date of the execution of this Agreement:

X has not been convicted of a felony during the past ten (10) years, nor does it, as of the
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date of bid or proposal submission, have an officer, director or executive who has been
convicted of a felony during the past ten (10) years.

has been convicted of a felony during the past (10) years, or as of the date of bid or
proposal submission, has an officer, director or executive who has convicted of a felony

during the past ten (10) years.

8. DELINQUENT OF CURRENTLY DUE FEES OR TAXES
ORDINANCE NO. 95-178

Except for small purchase orders and sole source contracts, convention and your is
development taxes, all delinquent and currently due fees or taxes - including but not limited to
real and property taxes, utility taxes and occupational licenses taxes - which are collected in
the normal course by the Miami-Dade County Tax Collector as well as Miami-Dade County
issued parking tickets for vehicles registered in the name of the ENGINEER been paid.

9. DOMESTIC VIOLENCE LEAVE

In compliance with Miami-Dade County Resolution Number 185-00, the ENGINEER
certifies that its compliance with the Domestic Leave Ordinance No. 99-5; codified at 11 A-60
et. Seq. of the Miami-Dade County Code, providing domestic violence leave to their
employees. In addition, I understand that failure to meet the terms and conditions of the
ordinance shall constitute a default of the subject contract and may be cause for suspension,
termination and debarment, in accordance with the terms of the contract and the debarment

procedures of the County.

10. PAYMENTS TO COUNTY ARE NOT IN ARREARS
ORDINANCE NO. 99-162

In compliance with Miami-Dade County Ordinance Number 99-162, the ENGINEER is not in
arrears on any payment under a contract, promissory note or other loan document with the
COUNTY either directly or indirectly by which the ENGINEER has a controlling interest. In
addition, I understand that failure to meet the terms and conditions of any obligation or
repayment schedule shall constitute a default of the subject contract and may be cause for
suspension, termination and debarment, in accordance with the terms of the contract and the

debarment procedures of the County.

11. CODE OF BUSINESS ETHICS AFFIDAVIT
(ORDINANCE 01-96)
[DADE COUNTY CODE SEC. 2-8.1(i)]

The Engineer, as of the date of execution of this Agreement,

Has adopted a code of business ethics and will comply with all applicable gbvernmental
rules and regulations including, among others, the Miami-Dade County Conflict of Interest
and Code of Ethics Ordinance and the Miami-Dade County False Claims Ordinance.
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Failure to comply with the requirements of the above Ordinance as included in the contract
specifications shall render the contract voidable, and subject violators to debarment, in
accordance with the terms of the contract and debarment procedures of Miami-Dade
County, of those persons or entities who knowingly violate this policy or falsify
information.

I have carefully read this entire seven page document, made a part of this Agreement as
Exhibit “A” and certify that the information provided is true and accurate.

STATE OF FLORIDA )
) SS
COUNTY OF DADE )

Sworn to and subscribed before me at Miami-Dade County, Florida this 27th day of
July , 2007, by _Michael J Nardone _on behalf of URS Corporation Southern

_X_Who is personally know to me
__ Who produced identification:

Type of Identification: ' ’/,;57\)
P =N Wf—”’_‘\r

Signature of Notary Public ‘ Signature of Affidavit
' ” Notary Public State of Florida
State of Florida at Large L ng%u% Nolry Publ tte

%8, § My Commission DD446722
w Expires 08i01/2009

-
%
% or

Print, type or stamp name of notary public

Legal Name & Title
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Subject; Employee Health and Welfare Plans P&P Number: 032.120
Responsibility:  Vice President — Human Resources Revision: 11
Authorization: Chief Executive Officer Effective: 02/2007

EMPLOYEE HEALTH AND WELFARE PLANS

POLICY

Active, regular full-time and part-time employees working 20 hours or more per week are
eligible for most of the Company’s benefit plans. Temporary-status employees are not
eligible for these benefits. Union employees, with the exception of the Employee Stock
Purchase Plan (ESPP), are not eligible for these benefits. Generally, benefits begin on the
first day of employment. Stated below is an overview summary of the Company’s benefits.
Benefit details and the Summary Plan Documents of the following coverages are available
on The Sourse or through your Human Resources representative.

The benefits stated here do not serve as a guarantee of continued employment or
benefits. URS reserves the right to change or end any of its benefits at its sole discretion.

Medical/Vision and Dental Insurance

The Company pays the major portion of the premium for the Preferred Provider
Organization (PPQO) medical and vision, as well as the Consumer Driven Health Plans (an
HRA and an HSA) and PPO dental insurance plans for all eligible employees and a
portion of any dependent premium. An alternative Health Maintenance Organization
(HMO) medical plan and dental HMO are available in most offices and the Company will
pay the same percent of an HMO premium as they pay for the PPO plans. Employees
who wish to include their spouse/domestic partner or dependent children may do so
through payroll deductions at the current rates.(NOTE: some HMOs do not cover
domestic partners.) These deductions will be withheld from the employee's paycheck. The
employee may elect to have these deductions withheld from either pre-tax or after-tax

dollars. The employee may decline the Company Health Plans.

Basic Life Insurance
The Company pays the full cost of basic life insurance to a maximum of $500,000 for

each eligible employee. The amount of life insurance is equal to one (1) times annual
salary subject to the plan maximum. Note: In compliance with IRS tax laws, the cost for
coverage which exceeds $50,000 is considered taxable (imputed) income to the
employee. The cost is based on the IRS Premium Tax Table.

Optional Life Insurance
Optional Life Insurance allows eligible employees to purchase additional, low-cost life

insurance for themselves, their spouse/domestic partner, and/or dependents. Eligible
employees who apply for this coverage during the first 31 days of employment/initial
eligibility will be eligible for a guaranteed issue amount. Thereafter, an evidence of
insurability form must be completed and approved by the carrier before coverage is
granted for new coverage or a higher coverage amount.

T
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Basic Accident Insurance
This plan pays employees or their beneficiaries a “certain amount” due to loss or total

permanent dysfunction of limbs, eyesight, speech, hearing, or life as a resuit of an
accident. Coverage is equal to one (1) times annual base salary subject to the plan

maximum.

Optional Personal Accident Insurance

This plan offers coverage for the employee and eligible dependents in addition to the
company-paid Basic Accident Insurance. This plan pays employees or their beneficiaries
“certain amounts” due to loss or total permanent dysfunction of limbs, eyesight, speech,

hearing, or life as a result of an accident.

Business Travel Accident Insurance
Employees are provided with business travel accident coverage to protect them while

traveling on company business. The benefit pays up to four times the employee's base
annual salary subject to the plan maximum. This benefit is the principal sum. Accidental
injury resulting in a physical loss will be paid as a percentage of the principal sum based

on a schedule of loss.

Short- and Long-Term Disability Benefits
Disability Benefits are provided at no cost to all eligible employees. This coverage
provides financial benefits in case of an injury or iliness, including pregnancy. The amount

of benefits is:

Short-Term Disability: 75 percent of the basic weekly wage(overtime is not included)
beginning on the 8th calendar day of disability through the end of the approved
disability, or the 180th day, whichever comes first. (Note: If a holiday occurs within
the 7-day waiting period before disability payments begin, an employee is NOT
entitled to Holiday Pay).There is a coordination of benefits with Worker's
Compensation, Social Security, and state disability benefits in states that provide a
short-term disability benefit. To apply for the URS Short-Term Disability benefit, an
employee must submit the following completed forms: Employee's Application
(Exhibit IT), Attending Physician's Statement (Exhibit 11l) and Employee Authorization
Letter (Exhibit IV). Instructions and forms may be obtained from your Human

Resources Representative.

Long-Term Disability: Approved Long-Term Disability (LTD) benefits begin on the
181st day of continued disability. The insured Company-paid LTD benefit percentage
is 40%. The company paid portion of the benefit is taxable to the employee and is
paid monthly. The LTD benefit is subject to a pre-existing condition clause until an
employee is continuousely covered in Active Service for a period of 12 months.

Employees may “buy-up” or supplement LTD benefits by purchasing an additional
20% benefit (for a combined total benefit of 60 %). Deductions for this benefit are

made on an after-tax basis. The employee paid buy-up portion of the benefit is not
taxable to the employee. If the buy-up is not elected at the time of original eligibility,
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an employee will have to complete an evidence of insurability form if he/she wants to
elect this benefit at a later date. Pre-existing conditions may result in the denial of
buy-up coverage elected later. The URS-paid portion of the benefit is not subject to

evidence of insurability.

Flexible Spending Accounts — The Company offers a Healthcare Flexible Spending
account and a Dependent Care Flexible Spending account. These accounts allow
employees to elect a pre-tax payroll deduction to help pay for non-reimbursed health care
expenses and/or eligible dependent care expenses. The accounts are separate and
money withheld for one account may not be used to pay expenses for the other account.

Transportation Reimbursement Incentive Program (TRIP)
The Company offers employees the opportunity to be reimbursed for commuting costs on

a pre-tax basis. Eligible expenses are:

e Qualified parking on or near your workplace, or at or near a location from which you
commute to work'by mass transit.

Long-Term Care Insurance
Long-term care (LTC) insurance offered at group rates may be purchased by employees

through payroll deductions. LTC provides protection from the high costs associated with
extended care services such as home or skilled nursing home care due to an accident or
illness. Coverage is provided in a variety of settings such as home care, adult day care
centers, and residential care facilities. Long-term care insurance may be purchased by an
employee for himself/herself, a spouse/domestic partner, parents, parents-in-law,
grandparents and grandparents-in-law. Other forms of insurance such as long-term
disability or medical provide limited or no coverage for these services.

Employee Stock Purchase
The Employee Stock Purchase Plan (ESPP) provides eligible employees with the

opportunity to acquire ownership in the Company by purchasing common shares of URS
Corporation stock at a discounted rate (95% of the fair market value on the purchase
date). There are two participation periods during the calendar year, the first commencing
January 1 and ending June 30, and the second beginning July 1 and ending December

31.

ESPP Participants can deduct a minimum of 1% of pay up to a maximum of 10 pay made
in whole percentages. Deductions are withheld in after-tax dollars.

U.S. Savings Bonds
Employees may purchase Series EE and/or Series | U.S. Savings Bonds through after-tax

payroll deductions. A minimum of one bond per month may be purchased, requiring a
minimum $50 per month payroll deduction. Upon receipt of the funds, the Federal
Reserve Bank mails the bonds directly to the owner. The bond owner is not required to be

the employee who purchased the bond.
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Project No. E06-WASD-11 Onsite Chlorine Generation of Sodium Hypochlorite

1.0 Project Understanding

Overview

The Miami-Dade Water and Sewer Department (M-DWASD) is requesting Preliminary and Final
Engineering Services for the purpose of evaluating and designing a facility to generate on-site
Sodium Hypochlorite for disinfection purposes. The project shall include all appropriate sites at the
John E. Preston Water Treatment Plant (WTP).

The project will consist of two (2) Phases, Task 1A Preliminary Engineering and Task 1B Final
Design. The Task 1A scope of work will include the evaluation of high strength/concentration
versus low strength/concentration on-site generation systems and the existing disinfectant storage
system and all pertinent appurtenances for possible modifications and reuse. Evaluation will
include, but not be limited to, mechanical equipment and appurtenances, support structures, raw
material delivery and storage systems, and delivery systems.

In Task 1B, URS will prepare contract drawings, specifications and construction cost estimates, and
provide assistance in obtaining all permits and evaluating bids. At the option of M-DWASD, URS

will render services during construction.
This proposal is for Task 1A only.
The URS Team Approach, Task 1A

Consistent with M-DWASD requirements, URS proposes to complete Tasks 1A and Task 1B in four
(4) and six (6) months, respectively. As indicated above, the proposal enclosed herein is for Task
1A, Preliminary Engineering. Once the System Evaluation task (described below) is completed,
URS will present a proposal for Task 1B, Final Design. This approach will allow us to provide you
with a Task 1 B proposal that has a well developed scope of work, thus allowing for more accurate
pricing of our team fees, while at the same time maintaining your schedule requirements.

The Miami-Dade WASD Preston Water treatment Plant is a 165 mgd lime softening treatment
facility. Disinfection is provided by chlorine gas. Due to increased environmental and health and
safety issues over the use of chlorine gas, WASD wishes to evaluate alternative disinfection
systems. The evaluation will focus on self generating hypochlorite systems. A comparison of high
and low strength systems will be performed to determine the most cost effective approach. Upon
acceptance of the recommendation, the Preliminary Engineering report will become the basis for
the preparation of construction plans and specifications.

Preliminary engineering will include the following four tasks: Data Collection, System Evaluation,
Review and Selection of the Preferred Alternative, and Preliminary Design Report. The following
paragraphs describe each task:

Task 1A, Sub-Task I- Data Collection and Verification
URS will review the following information provided by M-DWASD:

1. Existing and projected demands, including peaking factors, and length of time for free
chiorine system runs

2. Facility Record drawings, including yard piping, buried utilities, available electrical capacities
at the motor control centers or panels, if any. :
lele
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3. Chlorine injection points and dosing rates at average, peak and free chlorine runs

. Existing hypochlorite storage capacity, tank material, if any, and if tanks were used for
another chemical storage, what was the chemical?

5. Structures that could be demolished, if needed, to house on-site generation equipment,
storage tanks, pumping and / or vacuum feeds.

Utilizing this information, hypochlorite consumption rates will be developed which will be utilized in
sizing potential self generating systems, required storage, feed equipment, safety equipment and

materials required.
Task 1A, Sub-Task ll- System Evaluation

Utilizing projected hypochlorite usage rates, an evaluation of low strength and high strength self
generating systems will be performed. The evaluation will include:

System layout

Ease of Operation and instrumentation requirements
Capital costs

O&M costs

System reliability

Safety and Environmental concerns

NG AN

Units currently in service
8. ldentify permitting requirements

For each system evaluated, a preliminary site plan will be developed. In addition, a present worth
cost of each system will be presented based on a 15 year operating cycle.

Finally, topics such as system reliability and environmental issues will be addressed. For this, the
systems will be ranked.

Task 1A, Sub-Task lll- Review and selection of Preferred Alternative

Based upon the items described in Task 2, URS will meet with MD-WASD staff and present
potential alternatives. Once the preferred alternative is selected, the Preliminary Design Report will
be prepared. At this time, a draft scope of services and fees for the preparation of Construction
plans and Specifications will also be prepared and submitted to MD-WASD in order to maintain the

project schedule.
Task 1A, Sub-Task IV- Preliminary Design Report

A report will be prepared that summarizes the work performed. It will include a detailed discussion
of each of the systems considered, a system layout and a comparison of capital and O&M costs,
system reliability and environmental concermns. The preferred and/or selected system
recommendation will also be provided. Ten (10) copies of the draft report will be submitted to MD-
WASD for review. Based on comments received, the report will be finalized with ten (10) copies
provided. The approved report will become the basis for the preparation of construction plans and
specifications at this time to maintain the project schedule.
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Meetings
The following meetings are anticipated:

1. Kick-off meeting/site visit
2. Draft Report review meeting
3. Review preferred alternative

2.0 Assumptions / Clarifications
« MD-WASD will be able to provide the information requested

¢ MD-WASD has determined that only self generating hypochorlite systems will be considered

+ URS will have access to operations staff

3.0 Input Requirements
e Facility Record Drawings
¢ Chlorine injection points and dosages

+ Current and projected flow rates

4.0 Deliverables
s Materials for work shop presentation of alternatives
¢ 10 copies of Draft preliminary Design report
+ 10 Copies of Final Report

+ Electronic copies to be provided

5.0 Project Duration

e Task 1A will be completed in four months
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